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Standard Form of Agreement Between Contractor and Subcontractor

AGREEMENT made as of the Second day of August in the year Two Thousand And Twenty Three

(In words, indicate day, month and year.)

BETWEEN the Contractor:
(Name, legal status, address and other information)

Triton Services, Inc.
8162 Duke Blvd
Mason, Ohio 45040

and the Subcontractor:
(Name, legal status, address and other information)

NATIONAL TAB, LLC
P.0. BOX 40531
CINCINNATI, Ohio 45240

The Contractor has made a contract for construction (hereinafter, the Prime Contract) dated:

with the Owner:
(Name, legal status, address and other information)

Hanlin Rainaldi Construction Corp.

3

(614) 572-9840

for the following Project:
(Name, location and detailed description)

Kitchen Social
9340 Montgomery Rd.
Montgomery, Ohio 45242

The Prime Contract provides for the furnishing of labor, materials, equipment and services in
connection with the construction of the Project. A copy of the Prime Contract, consisting of the
Agreement between Owner and Contractor (from which compensation amounts may be deleted)
and the other Contract Documents enumerated therein, has been made available to the
Subcontractor.

The Architect for the Project:
(Name, legal status, address and other information)

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Delstions Report that notes added
information as well as revisions to
the standard form text Is available
from the author and should be
reviewed. A vertical line in the left
margin of this document indicates
where the author has added
necessary information and where the
author has added to or deleted from
the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

AlA Document A201™-2017,
General Conditions of the Contract
for Construction, is adopted in this
document by reference.
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The Contractor and the Subcontractor agree as follows.
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DOCUMENTS ARTICLE 1 THE SUBCONTRACT

DOCUMENTS

§ 1.1 The Subcontract Documents consist of (1) this Agreement; (2) the Prime Contract, consisting of the Agreement

between the Owner and Contractor and the other Contract Documents enumerated therein; (3) Modifications to the Prime Contract,
whether issued before or after the execution of this Agreement, in accordance with the provisions of Article 5; (4) other documents
listed in Article 15 of this Agreement; and (5) Modifications to this Subcontract issued after execution of this Agreement, in
accordance with the provisions of Article 5. These form the Subcontract, and are as fully a part of the Subcontract as if attached to this
Agreement or repeated herein.

§ 1.2 The Subcontract Documents form the Subcontract for Construction. The Subcontract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An
enumeration of the Subcontract Documents, other than Modifications to the Prime Contract or Modifications to this Subcontract
issued subsequent to the execution of this Agreement, appears in Article 15.

§ 1.3 Except to the extent of a conflict with a specific term or condition contained in the Subcontract Documents, the General

Conditions governing this Subcontract shall be the AJA Document A201™.2017, General Conditions of the Contract for
Construction.

§ 1.4 The Subcontract may be amended or modified only by a Modification to this Subcontract. A Modification to this Subcontract is
a written amendment to this Agreement signed by both parties, or as otherwise described in, and in accordance with the provisions of,
Article 5.

§ 1.5 The Subcontract Documents shall not be construed to create a contractual relationship of any kind (I) between the Architect and
the Subcontractor, (2) between the Owner and the Subcontractor, or (3) between any persons or entities other than the Contractor and
Subcontractor.

W
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§ 1.6 The Contractor shall make the Subcontract Documents available to the Subcontractor prior to execution of this Agreement, and

thereafter, upon request. The Contractor may charge the Subcontractor for the reasonable cost to reproduce the Subcontract
Documents provided to the Subcontractor.

ARTICLE 2 MUTUAL RIGHTS AND RESPONSIBILITIES

The Contractor and Subcontractor shall be mutually bound by the terms of this Agreement and, to the extent that the provisions of
AIA Document A201-2017 apply to this Agreement pursuant to Section 1.3 and provisions of the Prime Contract apply to the Work
of the Subcontractor, the Contractor shall assume toward the Subcontractor all obligations and responsibilities that the Owner, under
such documents, assumes toward the Contractor, and the Subcontractor shall assume toward the Contractor all obligations and
responsibilities that the Contractor, under such documents, assumes toward the Owner and the Architect. The Contractor shall have the
benefit of all rights, remedies, and redress against the Subcontractor that the Owner, under such documents, has against the Contractor,
and the Subcontractor shall have the benefit of all rights, remedies, and redress against the Contractor that the Contractor, under such
documents, has against the Owner, insofar as applicable to this Subcontract. Where a provision of such documents is inconsistent with
a provision of this Agreement, this Agreement shall govern.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in this Agreement and is referred to throughout the Subcontract
Documents as if singular in number. The Contractor shall designate in writing a representative who shall have express authority to
bind the Contractor with respect to all Project matters requiring the Contractor’s approval or authorization. The term “Contractor”
means the Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall render decisions in a timely manner and in accordance with the Contractor’s construction schedule.

§ 3.2 Services Provided by the Contractor

§ 3.2.1 The Contractor shall cooperate with the Subcontractor in scheduling and performing the Contractor’s Work to avoid conflicts
or interference in the Subcontractor’s Work and shall review, and expedite written responses to, submittals made by the Subcontractor
in accordance with Section 4.2.3 and Article 5. Promptly after execution of this Agreement, the Contractor shall provide the
Subcontractor with copies of the Contractor’s construction schedule and schedule of submittals, together with such additional
scheduling details as will enable the Subcontractor to plan and perform the Subcontractor’s Work properly. The Contractor shall

promptly notify the Subcontractor of subsequent changes in the construction and submittal schedules and additional scheduling
details.

§ 3.2.2 The Contractor shall provide suitable areas for storage of the Subcontractor’s materials and equipment during the course of the
Work. Except as previously agreed upon, additional costs to the Subcontractor resulting from relocation of such storage areas at the
direction of the Contractor shall be reimbursed by the Contractor.

§ 3.3 Communications
§ 3.3.1 The Contractor shall promptly make available to the Subcontractor information, including information received from the

Owner, that affects the performance of this Subcontract and that becomes available to the Contractor subsequent to execution of this
Subcontract.

§ 3.3.2 The Contractor shall not give instructions or orders directly to the Subcontractor’s employees or to the Subcontractor’s Sub-
subcontractors or suppliers unless such persons are designated as authorized representatives of the Subcontractor.

§ 3.3.3 The Contractor shall permit the Subcontractor to request information directly from the Architect regarding the percentages of
completion and the amount certified on account of Work done by the Subcontractor.

§ 3.3.4 If hazardous materials or substances are being used on the site by the Contractor, a subcontractor, or anyone directly or
indirectly employed by them (other than the Subcontractor), and they are a type of hazardous material or substance of which an
employer is required by law to notify its employees, the Contractor shall, prior to delivery to the Project site or exposure of the
Subcontractor’s employees to such material or substance, give notice of the chemical composition thereof to the Subcontractor in
sufficient detail and time to permit the Subcontractor’s compliance with such laws.

§ 3.3.5 The Contractor shall promptly notify the Subcontractor of any fault or defect in the Work under this Subcontract or
nonconformity with the Subcontract Documents.

§ 3.3.6 The Contractor shall furnish to the Subcontractor within 30 days after receipt of a written request, or earlier if so required by
law, information necessary and relevant for the Subcontractor to evaluate, give notice of or enforce mechanic’s lien rights. Such
infgrmation shall include a correct statement of the record legal title to the property, usually referred to as the site, on which the
P is located and the Owner’s interest therein. If the Contractor does not have such information, the Contractor shall request the
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information from the Owner in accordance with Article 2 of AIA Document A201-2017 and promptly furnish the information
received from the Owner to the Subcontractor,

§ 3.3.7 Within 30 days after receipt of a written request, or earlier if so required by law, the Contractor shall furnish to the
Subcontractor a copy of any bond covering payment of obligations under this Subcontract or shall authorize a copy to be furnished.

§ 3.3.8 If the Contractor asserts a Claim against, or defends a Claim by, the Owner that relates to the Work of the Subcontractor, the
Contractor shall promptly make available to the Subcontractor all information relating to the portion of the Claim that relates to the
Work of the Subcontractor.

§ 3.4 Claims by the Contractor

§ 3.4.1 Liquidated damages, if provided for in the Prime Contract, shall be assessed against the Subcontractor only to the extent
caused by the Subcontractor or any person or entity for whose acts the Subcontractor may be liable, and in no case for delays or causes
arising outside the scope of this Subcontract.

§ 3.4.2 The Contractor's Claims for the costs of services or materials provided due to the Subcontractor's failure to execute the Work
shall require
.1 seven days' notice prior to the Contractor's providing services or materials, except in an emergency; and
-2 written compilations to the Subcontractor of services and materials provided by the Contractor and charges for such
services and materials no later than the fifteenth day of the month following the Contractor's providing such services or
materials.

§ 3.5 Contractor’s Remedies

If the Subcontractor defaults or neglects to carry out the Work in accordance with this Agreement and fails within five working days
after receipt of notice from the Contractor to commence and continue correction of such default or neglect with dili gence and
promptness, the Contractor may, without prejudice to other remedies the Contractor may have, remedy such default or neglect and
withhold, in accordance with Section 11.1.7.2, the reasonable cost thereof from current or future payments due the Subcontractor. If
payments due the Subcontractor are not sufficient to cover such amounts, the Subcontractor shall pay the difference to the Contractor.

ARTICLE 4 SUBCONTRACTOR

§ 4.1 General

The Subcontractor is the person or entity identified as such in this Agreement and is referred to throughout the Subcontract Documents
as if singular in number. The Subcontractor shall be lawfully licensed, if required in the jurisdiction where the Project is located. The
Subcontractor shall designate in writing a representative who shall have express authority to act on the Subcontractor’s behalf with
respect to the Project. The term *“Subcontractor” means the Subcontractor or the Subcontractor’s authorized representative.

§ 4.2 Execution and Progress of the Work

§4.2.1 For all Work the Subcontractor intends to subcontract, the Subcontractor shall enter into written agreements with Sub-
subcontractors performing portions of the Work of this Subcontract by which the Subcontractor and the Sub-subcontractor are
mutually bound, to the extent of the Work to be performed by the Sub-subcontractor, assuming toward each other all obligations and
responsibilities that the Contractor and Subcontractor assume toward each other and having the benefit of all rights, remedies and
redress each against the other that the Contractor and Subcontractor have by virtue of the provisions of this Agreement.

§ 4.2.2 The Subcontractor shall supervise and direct the Subcontractor’s Work, and shall cooperate with the Contractor in scheduling
and performing the Subcontractor’s Work to avoid conflict, delay in, or interference with the Work of the Contractor, other
subcontractors, the Owner, or Separate Contractors.

§ 4.2.3 Submittals

§ 4.2.3.1 The Subcontractor shall submit Shop Drawings, Product Data, Samples, and similar submittals required by the Subcontract
Documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the Contractor or
other subcontractors.

§ 4.2.3.2 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Subcontractor represents to the Contractor
that the Subcontractor has (1) reviewed and approved them; (2) determined and verified materials, field measurements, and field
construction criteria related thereto, or will do so; and (3) checked and coordinated the information contained within such submittals
with the requirements of the Work and of the Subcontract Documents.

§ 4.2.4 The Subcontractor shall furnish to the Contractor periodic progress reports on the Work of this Subcontract as mutually agreed,
including information on the status of materials and equipment that may be in the course of preparation, manufacture, or transit.

e
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§ 4.2.5 The Subcontractor agrees that the Contractor and the Architect each have the authority to reject Work of the Subcontractor that
does not conform to the Prime Contract. The Architect’s decisions on matters relating to aesthetic effect shall be final and binding on
the Subcontractor if consistent with the intent expressed in the Prime Contract.

§ 4.2.6 The Subcontractor shall pay for all materials, equipment, and labor used in connection with the performance of this
Subcontract through the period covered by previous payments received from the Contractor, and shall furnish satisfactory evidence,
when requested by the Contractor, to verify compliance with the above requirements.

§ 4.2.7 The Subcontractor shall take necessary precautions to properly protect the work of the Contractor, Separate Contractors, and
other subcontractors from damage caused by operations under this Subcontract.

§ 4.2.8 The Subcontractor shall cooperate with the Contractor, other subcontractors, the Owner, and Separate Contractors whose work
might affect the Subcontractor’s Work. The Subcontractor shall participate in the preparation of coordinated drawings in areas of
congestion, if required by the Prime Contract, specifically noting and advising the Contractor of potential conflicts between the Work
of the Subcontractor and that of the Contractor, other subcontractors, the Owner, or Separate Contractors.

§ 4.3 Permits, Fees, Notices, and Compliance with Laws

§ 4.3.1 The Subcontractor shall give notices and comply with applicable laws, statutes, ordinances, codes, rules and regulations, and
lawful orders of public authorities bearing on performance of the Work of this Subcontract. The Subcontractor shall secure and pay for
permits, fees, licenses, and inspections by government agencies necessary for proper execution and completion of the Subcontractor’s
Work, the furnishing of which is required of the Contractor by the Prime Contract.

§ 4.3.2 The Subcontractor shall comply with Federal, state, and local tax laws; social security acts; unemployment compensation acts;
and workers’ compensation acts, insofar as applicable to the performance of this Subcontract.

§ 4.4 Safety Precautions and Procedures

§ 4.4.1 The Subcontractor shall take reasonable safety precautions with respect to performance of this Subcontract. The Subcontractor
shall comply with safety measures initiated by the Contractor and with applicable laws, statutes, ordinances, codes, rules and
regulations, and lawful orders of public authorities, for the safety of persons and property, in accordance with the requirements of the
Prime Contract. The Subcontractor shall notify the Contractor within three days of an injury to an employee or agent of the
Subcontractor which occurred at the site.

§ 4.4.2 If hazardous materials or substances are being used on the site by the Subcontractor, the Subcontractor’s Sub-subcontractors,
or anyone directly or indirectly employed by them, and they are a type of hazardous material or substance of which an employer is
required by law to notify its employees, the Subcontractor shall, prior to delivery to the Project site or exposure of the Contractor,
other subcontractors, and other employers on the site to such material or substance, give notice of the chemical composition thereof to

the Contractor in sufficient detail and time to permit compliance with the laws by the Contractor, other subcontractors, and other
employers on the site.

§ 4.4.3 If reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons resulting from a hazardous
material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered on the site by the
Subcontractor, the Subcontractor shall, upon recognizing the condition, immediately stop Work in the affected area and promptly
report the condition to the Contractor in writing. When the material or substance has been rendered harmless, the Subcontractor’s
Work in the affected area shall resume upon written agreement of the Contractor and Subcontractor. The Subcontract Time shall be
extended appropriately and the Subcontract Sum shall be increased in the amount of the Subcontractor’s reasonable additional costs of
demobilization, delay, and remobilization, which adjustments shall be accomplished as provided in Article 5 of this Agreement.

§ 4.4.4 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Subcontractor, the Subcontractor’s
Sub-subcontractors, and agents and employees of any of them from and against claims, damages, losses, and expenses, including but
not limited to attorneys’ fees, arising out of or resulting from performance of the Work in the affected area if in fact the material or
substance presents the risk of bodily injury or death as described in Section 4.4.3 and has not been rendered harmless, provided that
such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible
property (other than the Work itself) except to the extent that such damage, loss, or expense is due to the fault or negligence of the
party seeking indemnity.

§ 4.4.5 The Subcontractor shall reimburse the Contractor for the cost and expense the Contractor incurs (1) for remediation of a
hazardous material or substance brought to the site and negligently handled by the Subcontractor or (2) where the Subcontractor fails
to perform its obligations under Section 4.4.3, except to the extent that the cost and expense are due to the Contractor’s fault or
negligence.

4.5 Cleaning Up
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§ 4.5.1 The Subcontractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish caused
by operations performed under this Subcontract. The Subcontractor shall not be held responsible for conditions caused by other
contractors or subcontractors.

§4.5.2 As provided under Section 3.4.2, if the Subcontractor fails to clean up as provided in the Subcontract Documents, the
Contractor may charge the Subcontractor for the Subcontractor’s appropriate share of cleanup costs.

§ 4.6 Warranty

§4.6.1 The Subcontractor warrants to the Owner, Architect, and Contractor that materials and equipment furnished under this
Subcontract will be of good quality and new unless the Subcontract Documents require or permit otherwise. The Subcontractor further
warrants that the Work will conform to the requirements of the Subcontract Documents and will be free from defects, except for those
inherent in the quality of the Work the Subcontract Documents require or permit. Work, materials, or equipment not conforming to
these requirements may be considered defective. The Subcontractor’s warranty excludes remedy for damage or defect caused by
abuse, alterations to the Work not executed by the Subcontractor, improper or insufficient maintenance, improper operation, or normal
wear and tear under normal usage. If required by the Architect and Contractor, the Subcontractor shall provide satisfactory evidence as
to the kind and quality of materials and equipment furnished or to be furnished.

§ 4.6.2 All material, equipment, or other special warranties required by the Subcontract Documents shall be issued in the name of the
Owner, or shall be transferable to the Owner, and shall commence in accordance with the Subcontract Documents.

§ 4.7 Indemnification

§ 4.7.1 To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Owner, Contractor, Architect,
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, and expenses, including
but not limited to attorney’s fees, arising out of or resulting from performance of the Subcontractor’s Work under this Subcontract,
provided that any such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or omissions of the
Subcontractor, the Subcontractor’s Sub-subcontractors, anyone directly or indirectly employed by them, or anyone for whose acts they
may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder.
Such obligation shall not be construed to negate, abridge, or otherwise reduce other rights or obligations of indemnity which would
otherwise exist as to a party or person described in this Section 4.7.

§4.7.2 In claims against any person or entity indemnified under this Section 4.7 by an employee of the Subcontractor, the
Subcontractor’s Sub-subcontractors, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 4.7.1 shall not be limited by a limitation on the amount or type of damages, compensation or
benefits payable by or for the Subcontractor, or the Subcontractor’s Sub-subcontractors under workers’ compensation acts, disability
benefit acts, or other employee benefit acts.

§ 4.8 Remedies for Nonpayment

If the Contractor does not pay the Subcontractor through no fault of the Subcontractor, within seven days from the time payment
should be made as provided in this Agreement, the Subcontractor may, without prejudice to any other available remedies, upon seven
additional days' notice to the Contractor, stop the Work of this Subcontract until payment of the amount owing has been received. The
Subcontract Sum shall, by appropriate Modification, be increased by the amount of the Subcontractor's reasonable costs of
demobilization, delay, and remobilization.

§ 4.9 Professional Services Provided by Subcontractor

§4.9.1 The Subcontractor shall not be required to provide professional services that constitute the practice of architecture or
engineering unless such services are specifically required by the Subcontract Documents or unless the Subcontractor is required to
provide such services in order to carry out the Subcontractor's responsibilities for its own construction means, methods, techniques,
sequences, and procedures. The Subcontractor shall not be required to provide professional services in violation of applicable law.

§4.9.2 If professional design services or certifications by a design professional related to systems, materials, or equipment are
specifically required of the Subcontractor by the Subcontract Documents, the Contractor will provide all performance and design
criteria that such services must satisfy to the extent the Contractor has received such performance and design criteria from the Owner
and Architect under the terms of the Prime Contract.

§ 4.9.3 If professional design services or certifications by a design professional are required because of means, methods, techniques,
sequences, or procedures required by the Contractor and related to the Work of the Subcontractor, the Contractor will provide all
performance and design criteria that such services must satisfy,

§ 4.9.4 The Subcontractor shall be entitled to rely upon the adequacy, accuracy, and completeness of the performance and design
cifiteria received from the Contractor under this Section 4.9,
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§ 4.9.5 The Subcontractor shall cause the professional services performed under this Section 4.9 to be provided by a properly licensed
design professional, whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings,
and other submittals prepared by such professional. Shop drawings and other submittals related to the Work designed by such design
professional shall bear the professional's written approval when submitted to the Contractor. The Contractor shall be entitled to rely
upon the adequacy, accuracy, and completeness of the services, certifications, and approvals performed or provided by the design

professionals, provided the Contractor has provided to the Subcontractor all performance and design criteria required by this Section
4.9.

ARTICLE 5 CHANGES IN THE WORK

§ 5.1 The Owner may make changes in the Work by issuing Modifications to the Prime Contract. Upon receipt of a Modification to
the Prime Contract issued subsequent to the execution of this Agreement, the Contractor shall promptly notify the Subcontractor of
such Modification. Unless otherwise directed by the Contractor, the Subcontractor shall not thereafter order materials or perform Work
that would be inconsistent with the changes made by the Modification to the Prime Contract.

§ 5.2 The Subcontractor may be ordered in writing by the Contractor, without invalidating this Subcontract, to make changes in the
Work within the general scope of this Subcontract consisting of additions, deletions, or other revisions, including those required by
Modifications to the Prime Contract issued subsequent to the execution of this Agreement, with the Subcontract Sum and the
Subcontract Time adjusted accordingly. The Subcontractor, prior to the commencement of such changed or revised Work, shall submit
promptly to the Contractor written copies of a Claim for adjustment to the Subcontract Sum and Subcontract Time for such revised
Work in a manner consistent with requirements of the Subcontract Documents.

§ 5.3 The Subcontractor shall make all Claims promptly to the Contractor for additional cost, extensions of time and damages for
delays, or other causes in accordance with the Subcontract Documents. A Claim which will affect or become part of a Claim which the
Contractor is required to make under the Prime Contract within a specified time period or in a specified manner shall be made in
sufficient time to permit the Contractor to satisfy the requirements of the Prime Contract. Such Claims shall be received by the
Contractor not less than two working days preceding the time by which the Contractor’s Claim must be made. Failure of the

Subcontractor to make such a timely Claim shall bind the Subcontractor to the same consequences as those to which the Contractor is
bound.

ARTICLE 6 CLAIMS AND DISPUTES

§ 6.1 Mediation

§ 6.1.1 Claims, disputes, or other matters in controversy arising out of or related to this Subcontract, except those waived as provided
for in Sections 6.4 and 11.3.2, shall be subject to mediation as a condition precedent to binding dispute resolution.

§ 6.1.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree otherwise, shall be
administered by the American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on
the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party to this Subcontract and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of binding dispute
resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings, which shall
be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the
parties or court order. If an arbitration is stayed pursuant to this Section 6.1.2, the parties may nonetheless proceed to the selection of
the arbitrators(s) and agree upon a schedule for later proceedings.

§ 6.1.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place where the Project
is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof,

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by mediation pursuant to Section 6.1, the method of binding dispute resolution shall be as
follows:

(Check the appropriate box.)

[ 1 Arbitration pursuant to Section 6.3 of this Agreement

[ ] Litigation in a court of competent jurisdiction

[ 1 Other: (Specify)

If the Contractor and Subcontractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a
inding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.
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§ 6.3 Arbitration

§ 6.3.1 If the Contractor and Subcontractor have selected arbitration as the method of binding dispute resolution in Section 6.2, any
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall
be administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on
the date of this Agreement. The arbitration should be conducted in the place where the Project is located, unless another location is
mutually agreed upon. A demand for arbitration shall be made in writing, delivered to the other party to the Subcontract, and filed
with the person or entity administering the arbitration. The party filing a notice of demand for arbitration must assert in the demand all
Claims then known to that party on which arbitration is permitted to be demanded.

§ 6.3.2 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation but in no event
shall it be made after the date when the institution of legal or equitable proceedings based on the Claim would be barred by the
applicable statute of limitations. For statute of limitations purposes, receipt of a written demand for arbitration by the person or entity
administering the arbitration shall constitute the institution of legal or equitable proceedings based on the Claim.

§ 6.3.3 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 6.3.4 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly consented to by
parties to the Agreement, shall be specifically enforceable under applicable law in any court having jurisdiction thereof.

§ 6.4 Consolidation or Joinder

§ 6.4.1 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party may consolidate
an arbitration conducted under this Agreement with any other arbitration to which it is a party provided that (1) the arbitration
agreement governing the other arbitration permits consolidation; (2) the arbitrations to be consolidated substantially involve common
questions of law or fact; and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 6.4.2 Subject to the rules of the American Arbitration Association or other applicable arbitration rules, either party may include by
Joinder persons or entities substantially involved in a common question of law or fact whose presence is required if complete relief is
to be accorded in arbitration, provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration
involving an additional person or entity shall not constitute consent to arbitration of a Claim, dispute, or other matter in question not
described in the written consent.

§ 6.4.3 The Contractor and Subcontractor grant to any person or entity made a party to an arbitration conducted under this Section 6.3,
whether by joinder or consolidation, the same rights of joinder and consolidation as the Contractor and Subcontractor under this
Agreement.

§ 6.5 Waiver of Claims for Consequential Damages

The Contractor and Subcontractor waive claims against each other for consequential damages arising out of or relating to this
Subcontract, including without limitation, any consequential damages due to either party’s termination in accordance with Article 7.
Nothing contained herein shall be deemed to preclude an award of liquidated damages, when applicable, in accordance with the
requirements of this Agreement.

ARTICLE 7 TERMINATION, SUSPENSION OR ASSIGNMENT OF THE SUBCONTRACT

§ 7.1 Termination by the Subcontractor

The Subcontractor may terminate the Subcontract for tlle same reasons and under the same circumstances and procedures with respect
to the Contractor as the Contractor may terminate with respect to the Owner under the Prime Contract, or for nonpayment of amounts
due under this Subcontract for 60 days or longer. In the event of such termination by the Subcontractor for any reason which is not the
fault of the Subcontractor, the Subcontractor's Sub- subcontractors, or their agents or employees or other persons or entities
performing portions of the Work under contract with the Subcontractor, the Subcontractor shall be entitled to recover from the
Contractor payment for Work executed and for proven loss with respect to materials, equipment, tools, and construction equipment
and machinery, as well as reasonable overhead and profit on work not executed and costs incurred by reason of such termination.

§ 7.2 Termination by the Contractor

§ 7.2.1 Termination for Cause

If the Subcontractor repeatedly fails or neglects to carry out the Work in accordance with the Subcontract Documents or otherwise to

perform in accordance with this Subcontract and fails within a ten-day period after receipt of notice to commence and continue

correction of such default or neglect with diligence and promptness, the Contractor may, by notice to the Subcontractor and without

prejudice to any other remedy the Contractor may have, terminate the Subcontract and finish the Subcontractor’s Work by whatever

method the Contractor may deem expedient. If the unpaid balance of the Subcontract Sum exceeds the expense of finishing the
@bcontractor‘s Work and other damages incurred by the Contractor and not expressly waived, such excess shall be paid to the
!
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Subcontractor. If such expense and damages exceed the unpaid balance of the Subcontract Sum, the Subcontractor shall pay the
difference to the Contractor.

§ 7.2.2 Termination for Convenience

§ 7.2.2.1 If the Owner terminates the Prime Contract for the Owner’s convenience, the Contractor shall promptly deliver notice to the
Subcontractor.

§7.2.2.2 In case of such termination for the Owner's convenience, the Subcontractor shall be entitled to receive payment for Work
properly executed, costs incurred by reason of the termination, and reasonable overhead and profit on the Work not executed.

§ 7.2.2.3 Upon receipt of notice of termination, the Subcontractor shall
.1 cease operations as directed by the Contractor in the notice;
.2 take actions necessary, or that the Contractor may direct, for the protection and preservation of the Work; and
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, terminate all
existing Sub-subcontracts and purchase orders and enter into no further Sub-subcontracts and purchase orders.

§ 7.3 Suspension by the Contractor for Convenience

§ 7.3.1 The Contractor may, without cause, order the Subcontractor in writing to suspend, delay, or interrupt the Work of this
Subcontract in whole or in part for such period of time as the Contractor may determine. In the event of suspension ordered by the
Contractor, the Subcontractor shall be entitled to an equitable adjustment of the Subcontract Time and Subcontract Sum.

§ 7.3.2 The Subcontract Time and Subcontract Sum shall be adjusted for increases in the cost and time caused by suspension, delay or
interruption as described in Section 7.3.1. Adjustment of the Subcontract Sum shall include profit on the increased cost of
performance caused by suspension, delay, or interruption. No adjustment shall be made to the extent that

-1 performance is, was or would have been so suspended, delayed, or interrupted by another cause for which the
Subcontractor is responsible; or

-2 an equitable adjustment is made or denied under another provision of this Subcontract.

§ 7.4 Assignment of the Subcontract

§ 7.4.1 In the event the Owner terminates the Prime Contract for cause, this Subcontract is assigned to the Owner pursuant to Section
5.4 of AIA Document A201-2017 provided the Owner accepts the assignment by notifying the Contractor and Subcontractor.

§ 7.4.2 Without the Contractor’s written consent, the Subcontractor shall not assign the Work of this Subcontract, subcontract the
whole of this Subcontract, or subcontract portions of this Subcontract.

ARTICLE 8 THE WORK OF THIS SUBCONTRACT
The Subcontractor shall execute the following portion of the Work described in the Subcontract Documents, including all labor,

materials, equipment, services and other items required to complete such portion of the Work, except to the extent specifically
indicated in the Subcontract Documents to be the responsibility of others.

(Insert a precise description of the Work of this Subcontract, referring where appropriate to numbers of Drawings, sections of
Specifications and pages of Addenda, Modifications, and accepted alternates.)
Perform testing and balancing per plans and specifications

This subcontract is in strict accordance to all contract documents including plans, specifications and all addenda. This subcontractor is
to provide all labor, material, tools and equipment for complete , including but not limited to fees, permits and taxes.

ARTICLE 9 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
§ 9.1 The date of commencement of the Subcontractor’s Work, shall be:

(Check one of the following boxes.)

[ ] The date of this Agreement.

[ 1A date set forth in a notice to proceed issued by the Contractor.

[ ] Established as follows:
(Insert a date or a means to determine the date of commencement of the Subcontractor’s Work.)

As per the contract documents.
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If a date of commencement of the Subcontractor’s Work is not selected, then the date of commencement shall be the date of this
Agreement.

§ 9.2 Subcontract Time
§ 9.2.1 The Subcontract Time is the period of time, including authorized adjustments, allotted in the Subcontract Documents for

Substantial Completion of the Work described in the Subcontract Documents. The Subcontract Time shall be measured from the date
of commencement of the Subcontractor’s Work.

§9.2.2 Subject to adjustments of the Subcontract Time as provided in the Subcontract Documents, the Subcontractor shall achieve
substantial completion of the Subcontractor's Work:

(Check one of the following boxes and complete the necessary information.)
[ ] Not later than ( ) calendar days from the date of commencement of the Subcontractor’s Work.,

[ 1By the following date:

§ 9.2.3 Subject to adjustments of the Subcontract Time as provided in the Subcontract Documents, if portions of the Subcontractor's
Work are to be completed prior to substantial completion of the Subcontractor's Work, then the Subcontractor shall achieve earlier
substantial completion of such portions by the following dates.

(List all portions of the Subcontractor s Work required to achieve substantial completion of the Subcontractor s Portion of the Work.)

Portion of Work Substantial Completion
As per the specifications.

§ 9.2.4 If the Subcontractor fails to achieve substantial completion as provided in this Section 9.2, liquidated damages, if any, shall be
assessed as set forth in Section 3.4,

§ 9.3 With respect to the obligations of both the Contractor and the Subcontractor, time is of the essence of this Subcontract,

§ 9.4 No extension of time will be valid without the Contractor’s written consent after a Claim is made by the Subcontractor in
accordance with Section 5.3.

ARTICLE 10 SUBCONTRACT SUM
§ 10.1 The Contractor shall pay the Subcontractor the Subcontract Sum in current funds for the Subcontractor’s performance of the

Subcontract. The Subcontract Sum shall be three thousand six hundred ninety-five dollars and zero cents ($3,695.00), subject to
additions and deductions as provided in the Subcontract Documents.

§ 10.2 Alternates
§ 10.2.1 Alternates, if any, included in the Subcontract Sum:

§ 10.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Contractor following execution of this
Agreement. Upon acceptance, the Contractor shall issue a Modification to this Subcontract:
(Insert below each alternate and the conditions that must be met for the Contractor to accept the alternate.)

§ 10.3 Unit prices, if any:
(Identify and state the unit price, and quantity limitations, if any, to which the unit price will be applicable.)

§ 10.4 Allowances, if any, included in the Subcontract Sum:
(Ildentify allowance and state exclusions, if any, from the allowance price.)

ARTICLE 11 PAYMENTS

§ 11.1 Progress Payments

§ 11.1.1 Based upon Applications for Payment submitted to the Contractor by the Subcontractor, corresponding to Applications for
Payment submitted by the Contractor to the Architect, and Certificates for Payment issued by the Architect, the Contractor shall make
progress payments on account of the Subcontract Sum to the Subcontractor as provided below and elsewhere in the Subcontract
Documents. Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, payments
received by the Contractor and Subcontractor for Work properly performed by their contractors and suppliers shall be held by the
ontractor and Subcontractor for those contractors or suppliers who performed Work or furnished materials, or both, under contract
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with the Contractor or Subcontractor for which payment was made to the Contractor by the Owner or to the Subcontractor by the
Contractor, as applicable. Nothing contained herein shall require money to be placed in a separate account and not commingled with
money of the Contractor or Subcontractor, shall create any fiduciary liability or tort liability on the part of the Contractor or

Subcontractor for breach of trust, or shall entitle any person or entity to an award of punitive damages against the Contractor or
Subcontractor for breach of the requirements of this provision.

§ 11.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as
follows:

§ 11.1.3 Provided an application for payment is received by the contractor not later than the day of a month, the contractor shall
include the Subcontractor’s Work covered by that application in the next application for payment which the Contractor is entitled to
submit to the Architect. The Contractor shall pay the Subcontractor each progress payment no later than seven working days after the
Contractor receives payment from the Owner. If the Architect does not issue a certificate for payment or the contractor does not
receive payment for any cause which is not the fault of the Subcontractor, the Contractor shall pay the Subcontractor, on demand, a
progress payment computed as provided in Sections 11.1,7, 11.1.8, 11.1.9, and 11.2.

§ 11.1.4 If the Subcontractor’s Application for Payment is received by the Contractor after the application date fixed above, the

Subcontractor’s Work covered by it shall be included by the Contractor in the next Application for Payment submitted to the
Architect.

§ 11.1.5 The Subcontractor shall submit to the Contractor a schedule of values prior to submitting the Subcontractor’s first Application
for Payment. Each subsequent Application for Payment shall be based upon the most recent schedule of values submitted by the
Subcontractor in accordance with the Subcontract Documents. The schedule of values shall allocate the entire Subcontract Sum among
the various portions of the Subcontractor’s Work and be prepared in such form and supported by such data to substantiate its accuracy

as the Contractor may require, and unless objected to by the Contractor, shall be used as a basis for reviewing the Subcontractor’s
Applications for Payment.

§ 11.1.6 Applications for Payment submitted by the Subcontractor shall indicate the percentage of completion of each portion of the
Subcontractor’s Work as of the end of the period covered by the Application for Payment.

§ 11.1.7 Subject to the provisions of the Subcontract Documents, the amount of each progress payment shall be computed as follows:

§ 11.1.7.1 The amount of each progress payment shall first include:

.1 That portion of the Subcontract Sum properly allocable to completed Work:

.2 That portion of the Subcontract Sum properly allocable to materials and equipment delivered and suitably stored at the
site by the Subcontractor for subsequent incorporation in the Subcontractor’s Work or, if approved by the Contractor,
suitably stored off the site at a location agreed upon in writing; and

-3 The amount, if any, for changes in the Work that are not in dispute and have been properly authorized by the Contractor,
to the same extent provided in the Prime Contract, pending a final determination by the Contractor of the cost of changes
in the Subcontractor’s Work, even though the Subcontract Sum has not yet been adjusted.

§ 11.1.7.2 The amount of each progress payment shall then be reduced by:
.1 The aggregate of previous payments made by the Contractor;
.2 The amount, if any, for Work that remains uncorrected and for which the Contractor has previously withheld a Certificate
for Payment as provided in Article 9 of AIA Document A201-2017 for a cause that is the fault of the Subcontractor;
.3 For Work performed or defects discovered since the last payment application, any amount for which the Contractor may

withhold payment in whole or in part, as provided in Article 9 of AIA Document A201-2017, for a cause that is the fault
of the Subcontractor; and

-4 Retainage withheld pursuant to Section 11.1.8 of this Agreement.

§ 11.1.8 Retainage

§ 11.1.8.1 For each progress payment made prior to substantial completion of the Subcontractor’s Work, the Contractor may withhold
the following amounts as retainage from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be
limited by governing law.)
10.0%

§ 11.1.8.1.1 The following items are not subject to retainage:
(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)
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§ 11.1.8.2 Reduction or limitation of retainage, if any, shall be as follows:

(I the retainage established in Section 11.1.8.1 is 1o be modified prior to substantial completion of the entire Work, including
modifications for substantial completion of portions of the Subcontractor’s Work as provided in Section 9.2.3, insert provisions for
such modification.)

§ 11.1.9 Upon the partial or entire disapproval by the Contractor of the Subcontractor’s Application for Payment, the Contractor shall
provide notice to the Subcontractor. If the Subcontractor disputes the Contractor’s decision regarding a Subcontractor’s Application
for Payment in whole or in part, the Subcontractor may submit a Claim in accordance with Article 6. When the basis for the
disapproval has been remedied, the Subcontractor shall be paid the amounts withheld.

§ 11.1.10 Provided the Contractor has fulfilled its payment obligations under the Subcontract Documents, the Subcontractor shall
defend and indemnify the Contractor and Owner from all loss, liability, damage, or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any of the Subcontractor’s subcontractors, suppliers, or
vendors of any tier. Upon receipt of notice of such lien claim or other claim for payment, the Contractor shall notify the Subcontractor.
If approved by the applicable court, when required, the Subcontractor may substitute a surety bond for the property against which the
lien or other claim for payment has been asserted.

§ 11.2 Substantial Completion

When the Subcontractor’s Work or a designated portion thereof is substantially complete and in accordance with the requirements of
the Prime Contract, the Contractor shall, upon application by the Subcontractor, make prompt Application for Payment for such Work.
Within 30 days following issuance by the Architect of the Certificate for Payment covering such substantially completed Work, the
Contractor shall, to the full extent allowed in the Prime Contract, make payment to the Subcontractor, deducting any portion of the
funds for the Subcontractor’s Work withheld in accordance with the certificate to cover costs of items to be completed or corrected by
the Subcontractor. Such payment to the Subcontractor shall be the entire unpaid balance of the Subcontract Sum if a full release of
retainage is allowed under the Prime Contract for the Subcontractor’s Work prior to the completion of the entire Project. If the Prime
Contract does not allow for a full release of retainage, then such payment shall be an amount which, when added to previous payments
to the Subcontractor, will reduce the retainage on the Subcontractor’s substantially completed Work to the same percentage of
‘retainage as that on the Contractor’s Work covered by the certificate.

§ 11.3 Final Payment

§ 11.3.1 Final payment, constituting the entire unpaid balance of the Subcontract Sum, shall be made by the Contractor to the
Subcontractor when the Subcontractor's Work is fully performed in accordance with the requirements of the Subcontract Documents,
the Architect has issued a certificate for payment covering the Subcontractor's completed Work and the Contractor has received
payment from the Owner. If, for any cause which is not the fault of the Subcontractor, a certificate for payment is not issued or the
Contractor does not receive timely payment or does not pay the Subcontractor within seven days after receipt of payment from the
Owner, final payment to the Subcontractor shall be made upon demand.

(Insert provisions for earlier final payment to the Subcontractor, if applicable.)

§ 11.3.2 Before issuance of the final payment, the Subcontractor, if required, shall submit evidence satisfactory to the Contractor that
all payrolls, bills for materials and equipment, and all known indebtedness connected with the Subcontractor’s Work have been
satisfied. Acceptance of final payment by the Subcontractor shall constitute a waiver of claims by the Subcontractor, except those
previously made in writing and identified by the Subcontractor as unsettled at the time of final Application for Payment.

§ 11.4 Interest

Payments due and unpaid under this Subcontract shall bear interest from the date payment is due at such rate as the parties may agree
upon in writing or, in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.

(Insert rate of interest agreed upon, if any.)

Yo

ARTICLE 12 INSURANCE AND BONDS

§ 12.1 Subcontractor’s Required Insurance Coverage

§ 12.1.1 The Subcontractor shall purchase and maintain the following types and limits of insurance, from a company or companies
lawfully authorized to issue insurance in the jurisdiction where the Project is located, as will protect the Subcontractor from claims
that may arise out of, or result from, the Subcontractor's operations and completed operations under the Subcontract:

(Specify each type of insurance, such as commercial general liability. automobile, worker's compensation, employers’ liability,
professional liability, and pollution, required to be carried by the Subcontractor, the limits of coverage for each type of insurance, and
any other pertinent requirements.)

dk Type of Insurance Limits Other Pertinent Requirements
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As required by the plans and specifications Per plans and
and instructions to bidder section Insurance  specifications. the coverage

Requirements. List Triton Services as must be not less than
additionally insured for the named $1,000,000 per occurence
project. and

$2,000,000 per aggregate.

§ 12.1.2 Coverages, whether written on an occurrence or claims-made basis, shall be maintained without interruption from the date of
commencement of the Subcontractor’s Work until the date of final payment and termination of any coverage required to be maintained
after final payment to the Subcontractor, and, with respect to the Subcontractor’s completed operations coverage, until the expiration

of the period for correction of Work or for such other period for maintenance of completed operations coverage as specified in the
Prime Contract.

§ 12.1.3 If professional services are required under Section 4.9, the Subcontractor shall provide the professional liability insurance
coverage required under this Section 12.1 for the following period after completion of the Work:

§ 12.1.4 Certificates of Insurance. The Subcontractor shall provide certificates of insurance acceptable to the Contractor evidencing
compliance with the requirements in this Article 12 at the following times: (1) prior to commencement of the Subcontractor’s Work;
(2) upon renewal or replacement of each required policy of insurance; and (3) upon the Contractor’s written request. An additional
certificate evidencing continuation of liability coverage, including coverage for completed operations, shall be submitted with the final
Application for Payment and thereafter upon renewal or replacement of such coverage until the expiration of the time required in this
Article 12. The certificates shall show the Contractor and the Owner as additional insureds on the Subcontractor’s Commercial
General Liability and any excess or umbrella liability policy.

§ 12.1.5 Deductibles and Self-Insured Retentions. The Subcontractor shall disclose to the Contractor any deductible or self-insured
retentions applicable to any insurance required to be provided by the Subcontractor.

§ 12.1.6 Additional Insured Obligations. To the fullest extent permitted by law, the Subcontractor shall cause its commercial general
liability coverage to include: (1) the Contractor, the Owner, the Architect, and the Architect's consultants as additional insureds for
claims caused in whole or in part by the Subcontractor's negligent acts or omissions during the Subcontractor's operations; and (2) the
Contractor and Owner as additional insureds for claims caused in whole or in part by the Subcontractor's negligent acts or omissions
for which loss occurs during the Subcontractor's completed operations. The additional insured coverage shall be primary and non-
contributory to any of the Contractor's and Owner's general liability insurance policies and shall apply to both ongoing and completed
operations. To the extent commercially available, the additional insured coverage shall be no less than that provided by Insurance

Services Office, Inc. (ISO) CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the Architect's consultants, CG 20
32 07 04.

§ 12.1.7 Notice of Cancellation or Change in Coverage. Within three (3) business days of the date the Subcontractor becomes aware
of an impending or actual cancellation or expiration of any insurance required by the Subcontract Documents, the Subcontractor shall
provide notice to the Contractor of such impending or actual cancellation or expiration. Upon receipt of notice from the Subcontractor,
the Contractor shall, unless the lapse in coverage arises from an act or omission of the Contractor, have the right to suspend the Work
in accordance with this Agreement until the lapse in coverage has been cured by the procurement of replacement coverage by the

Subcontractor. The furnishing of notice by the Subcontractor shall not relieve the Subcontractor of any contractual obligation to
provide any required coverage.

§ 12.2 Subcontractor’s Required Performance Bond and Payment Bond

§ 12.2.1 The Subcontractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in the
jurisdiction where the Project is located, as follows:
(Specify type and penal sum of bonds.)

Type Penal Sum ($0.00)
Payment Bond
Performance Bond

Payment and Performance Bonds shall be AIA Document A312™, Payment Bond and Performance Bond, or contain provisions
identical to ATA Document A312™, current as of the date of this Agreement.

§ 12.2.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of obligations
under this Agreement, the Subcontractor shall promptly furnish a copy of the bonds or shall permit a copy to be made.

4‘!\;' 12.3 Contractor’s Insurance and Bond Obligations

Init.
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§ 12.3.1 The Contractor shall furnish to the Subcontractor certificates of insurance evidencing insurance coverage required of the
Contractor under the Prime Contract.

§ 12.3.2 The Contractor shall promptly, upon request of the Subcontractor, furnish a copy or permit a copy to be made of any bond
covering payment of obligations arising under the Subcontract.

§ 12.4 Property Insurance
§ 12.4.1 When requested in writing, the Contractor shall provide the Subcontractor with copies of the property and equipment policies

in effect for the Project, to the extent copies of the policies are available to the Contractor. The Contractor shall notify the
Subcontractor if the required property insurance policies are not in effect.

§ 12.4.2 If the required property insurance is not in effect for the full value of the Subcontractor’s Work, then the Subcontractor shall
purchase insurance for the value of the Subcontractor’s Work, and the Subcontractor shall be reimbursed for the cost of the insurance
by an adjustment in the Subcontract Sum,

§ 12.4.3 Property insurance for the Subcontractor's materials and equipment required for the Subcontractor's Work, stored off site or in
transit and not covered by the Project property insurance, shall be paid for through the application for payment process.

§ 12.5 Waivers of Subrogation

The Contractor and Subcontractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, agents,
and employees, each of the other, and (2) the Owner, the Architect, the Architect’s consultants, and (3) Separate Contractors, if any,
and any of their subcontractors, sub-subcontractors, agents, and employees for damages caused by fire or other causes of loss to the
extent those losses are covered by property insurance provided under the Prime Contract or other property insurance applicable to the
Work or to property at or adjacent to the Project site, except such rights as they may have to proceeds of such insurance held by the
Owner as a fiduciary. The Subcontractor shall require similar written waivers in favor of the individuals and entities enumerated
herein from the Subcontractor’s Sub-subcontractors, agents, and employees. The policies of insurance purchased and maintained by
each person or entity agreeing to waive claims pursuant to this Section 12.5 shall not prohibit this waiver of subrogation, which shall
be effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, contractual
or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly, or (3) whether or not the
person or entity had an insurable interest in the property damaged.

ARTICLE 13 TEMPORARY FACILITIES, SERVICES, EQUIPMENT AND WORKING CONDITIONS

§ 13.1 The Contractor shall furnish and make the Contractor’s temporary facilities and services available to the Subcontractor at no
cost, except as noted below:

§ 13.2 The Contractor’s equipment will be available to the Subcontractor only at the Contractor’s discretion and on mutually
satisfactory terms, except as noted below:

§ 13.3 Specific working conditions as noted below:

(Insert any specific arrangements or requirements concerning working conditions and labor matters applicable to the Subcontractor s
Work.)

ARTICLE 14 MISCELLANEOUS PROVISIONS
§ 14.1 Where reference is made in this Subcontract to a provision of another Subcontract Document, the reference refers to that
provision as amended or supplemented by other provisions of the Subcontract Documents.

§ 14.2 The Contractor’s representative:
(Name, address, email address and other information)

§ 14.3 The Subcontractor’s representative:
(Name, address, email address and other information)

§ 14.4 Notice
§ 14.4.1 Except as otherwise provided in Section 14.4.2, where the Subcontract Documents require one party to notify or give notice
6@the other party, such notice shall be provided in writing to the designated representative of the party to whom the notice is addressed
Init
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and shall be deemed to have been duly served if delivered in person, by mail, by courier, or by electronic transmission if a method for
electronic notice is set forth in Section 14.4.3.

§ 14.4.2 Notice of Claims shall be provided in writing and shall be deemed to have been duly served only if delivered to the
designated representative of the party to whom the notice is addressed by certified or registered mail, or by courier providing proof of
delivery.

§ 14.4.3 Notice in electronic format, pursuant to Section 14.4.1, may be given in accordance with AIA Document E203™—2013,
Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:
(If other than in accordance with AIA Document E203™-—2013, insert requirements for delivering notice in electronic format such as

name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the
transmission.)

§ 14.5 Neither the Contractor’s nor the Subcontractor’s representative shall be changed without ten days’ prior notice to the other
party.

§ 14.6 The invalidity of any provision of the Subcontract Documents shall not invalidate the Subcontract or its remaining provisions.
If it is determined that any provision of the Subcontract violates any law or is otherwise invalid or unenforceable, then that provision
shall be revised to the extent necessary to make that provision legal and enforceable. In such case, the Subcontract shall be construed,
to the fullest extent permitted by law, to give effect to the parties' intentions and purposes in executing the Subcontract.

§ 14.7 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other information or
documentation in digital form. The parties will use AIA Document E203™-2013, Building Information Modeling and Digital Data
Exhibit, to establish the protocols for the development, use, transmission, and exchange of di gital data.

§ 14.7.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing the use
of, and reliance on, the information contained in the model and without having those protocols set forth in AIA Document
E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document G202™-2013, Project
Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk and without liability to the other party
and its contractors or consultants, the authors of, or contributors to, the building information model, and each of their agents and
employees.

ARTICLE 15 ENUMERATION OF SUBCONTRACT DOCUMENTS
§ 15.1 This Agreement is comprised of the following documents:
.1 AIA Document A401™-2017, Standard Form Agreement Between Contractor and Subcontractor;
.2 Prime Agreement between the Owner and Contractor, including all exhibits thereto, attached as Exhibit A;
.3 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if not included in the Prime
Agreement, dated as indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

.4 Other Exhibits incorporated into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement.)

.5 Other documents:
(List other documents, if any, forming part of the Agreement.)

Contract Language below has been incorporated by reference herein.
Immigration Law Compliance: Subcontractor shall employ only United States citizens and aliens who are authorized to work
in the United States and shall not unlawfully discriminate on the basis of citizenship or national origin. Subcontractor
acknowledges and agrees that in compliance with the Immigration Reform and Control Act of 1986, each new employee of
Subcontractor, as a condition of employment, must complete the Employment Eligibility Verification Form 1-9 and present
documentation establishing identity and employment and employment eligibility.
Non-English Speakers: If the Subcontractor has workers or visitors or a subcontractor or supplier who has workers or visitors
on the Project site who have speech or hearing impairments or who cannot speak or understand English (collectively "Non-
English Speakers"), the following requirements shall apply.

o  There must be a representative on the Project site who can effectively communicate with the Contractor and all Non-English

Speakers during the periods in which such individuals are present ("Representative").

("Representative").

W The Representative shall insure that al Non-English Speakers during periods in which such individuals are present

AlA Document A401™ - 2017. Copyright 1915, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1967, 1972, 1978, 1987, 1997, 2007 and 2017 by The American

Institute of Architects. All rights reserved. WARNING: This AlA Document Is protected by U.S. Copyright Law and International Treaties. Unauthorized

reproduction or distribution of this AIA Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the maximum extent 1 6
possible under the law. This document was produced by AIA software at 13;40:28 ET on 06/27/2019 under Order No. 1173208217 which expires on 04/09/2020, and is

not for resale.

User Notes: (3B9ADA4E)



Init.

e The Representative must be able to train Non-English Speakers to recognize and handle hazards of the Project site and those
associated with the Subcontract Work to be performed by Non-English Speakers.

* Representatives shall be present in sufficient numbers and at such locations as are necessary to effectively communicate with
Non-English Speakers.

o  Costs incurred by the Owner or the Contractor as a result of work stoppages or delays due to lack of effective communication
with Non-English Speakers shall be paid upon demand by the Subcontractor or offset against sums due the Subcontractor.

e The Contractor shall have the right to require the Subcontractor to leave the Project site where the Contractor's site or safety
directives are not effectively communicated with Non-English Speakers. Such an occurrence may be grounds for termination
of the Subcontractor under Section 7 of the Agreement.

o The representative shall promptly report all safety concerns raised by Non-English Speakers to the Contractor.

¢ The Subcontractor is responsible for providing workers' compensation coverage for all employees, including Non-English
Speakers, who enter the Project site. The Representative shall provide evidence of such coverage to the contractor prior to
commencement of any portion of the Work by any Non-English Speakers subject to this requirement. Any affected Non-
English Speakers who are discovered to be without workers' compensation insurance shall be required to leave the Project
site immediately. Any affected Non-English Speakers whose workers' compensation insurance cannot be adequately
documented shall likewise be required to leave the Project site immediately.

Cross Offset/Default: Subcontractor agrees that a default under this Subcontract or any other subcontract or agreement
between Contractor and Subcontractor, whether related or unrelated, shall constitute a default under all subcontracts or
agreements. Contractor may offset payments otherwise due between or among all subcontracts and agreements and may
exercise any other rights and remedies for detault, up to and including termination, for a default under any of them.

Lower Tier Subcontractors: Subcontractor agrees to require that all lower tier sub-subcontractors be subject to the terms of
the contract between Contractor and Subcontractor as defined in Paragraph 1, including, but not limited to, its requirements
as regards insurance (described in Paragraph 5), Dispute Resolution (described in Paragraph 10), and Non-English Speakers
(described in Paragraph 14).

Lead Certifications: Subcontractor agrees that at least one employee in their company will hold a Lead Renovation
Contractor Certificate or be licensed as a Lead Abatement Supervisor.

Equal Opportunity Employer: Triton Services, Inc. is committed to the full utilization of all human resources and to all policy
of equal employment opportunity. Triton Services, Inc. will not discriminate against any subcontractors or against any of their
employees on any legally recognized basis including, but not limited to, race, age, color, religion, sex, marital status, national
origin, physical or mental disability or veteran status.

This policy shall apply to all phases of the relationship, and all subcontractors must adhere strictly to the same commitment
and policy.
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This Agreement entered into as of the day and year first written above.

J .li',c@

CONTRACTOR (Signature) SUBGONTRACTOR (Signature)”
C\oe \5\@ N O hew r%“‘:x:\f&?‘v
(Printed name and title) (Printed name and title)
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1329 E Kemper Rd, Ste 4210

NARTIONAL I THB I CINCINNATL, OH 45246

513-860-2050

Comfort. Under control, joe@nationaltab.com
Client: Triton Services Project: Kitchen Social
Email: bernsthausen@tritonservicesinc.com QUOTE #: 2023-8-2-819
ATTN: Brent Ernsthausen BID DATE: 8/2/2023
Address: Jobsite location: [Montgomery, OH

Thank you for allowing National TAB this opportunity to bid on the testing and balancing of this project.
The following is our understanding of the scope of work and the associated cost.

Equipment: Oty.: Equipment: Oty.:
Split Systems 12 Exhaust Fans 3
MUASs 1 KEFs 2
Kitchen Hoods 5 Air Devices

SCOPE OF WORK:

1. 1st Shift Work Only
2. TAB of listed equipment

This proposal includes a written report to be submitted upon completion of all work by National TAB.
TOTAL PRICE = § 3,695.00

Any parts if required will be additional. However, no parts will be provided without initial approval unless National TAB, LLC
has agreed with the client for a set fee to perform specific task. Lift rental to be additional if required if not provided by owner or GC.
Work to be performed 1* shift only.

Not included in price: Prevailing Wage, Sound and Vibration testing, Indoor Air Quality testing, and Pre-testing is not included
unless price is specified separately above.

WE HEREBY PROPOSE to furnish labor complete in accordance with NATIONAL TAB specifications,
#NAME?

Terms as specified by our acct department. New accounts are required to fill out a credit application.

Acceptance of proposal - The above prices, specifications and conditions are Authorized Signature for NT:
satisfactory and are hereby accepted. You are authorized to do the work as specified.

Payment will be made in accordance to terms agreed upon. Joe Hertenstein
Client Signature Date: 08/02/23
Client Date of Acceptance

1 8/2/2023

Al



