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August 17, 2023 

Will Turnbough 

National TAB 

1126 Swift St 

North Kansas City , MO 64116 

 

RE: Altium Packaging - TAB, Clark Nexsen Comm. No. 10235 

 

Clark Nexsen has reviewed the attached proposal and accepts the terms contained therein 

with the exceptions noted below. 

We accept the scope of services as stated in the attached proposal with the following 

exceptions: 

• Invoices are to be per phase 

• Pretesting of the Wheel line to be provided for $4,350 

The total compensation to Consultant for these services shall not exceed $26,765 (including 

the pretesting of the wheel line). 

By beginning services, Subcontractor acknowledges and accepts the following: 

1) Subcontractor has and will maintain all required insurance coverage for the project listed 

above, including the following minimum amounts of coverage: 

a. General Liability $1,000,000 

b. Workers Compensation as required by state law. 

c. Automobile insurance with limits as required by state law. 

2) Payments will be made promptly to Subcontractor within 30 days of the invoice. 

3) Subcontractor agrees to provide evidence of insurance upon request. 

a. Invoices are required to include the following information: 

i. Clark Nexsen commission number (10235) 

ii. Clark Nexsen project title (Altium Cooling Water System Piping – CA 

Services) 



 

 

 

 

  

iii. Clark Nexsen project manager name (Josh Wilson) 

iv. Documentation supporting any reimbursable expenses. 

4) Subcontractor agrees, to the fullest extent permitted by law, to indemnify and hold harmless 

Clark Nexsen against all damages, liabilities and costs arising from the acts of the 

Subcontractor in the performance of services under this agreement. 

If you do not accept these terms please contact us before providing any services on the 

project. 

 

 

Wade Williams, PE, LEED AP BD+C 

Mechanical Department Head 

(478) 743-8415 

wwilliams@clarknexsen.com 

 

mailto:wwilliams@clarknexsen.com


Client: Project:
Email: QUOTE #:
ATTN: BID DATE:

Address: J obsite location:

Qty.: Qty.:
13
2
4

1

22,415.00$       
  

 Date: 08/01/23

Thank you for allowing National TAB this opportunity to bid on the testing and balancing of this project. 
The following is our understanding of the scope of work and the associated cost.

1. TAB of listed equipment
SCOPE  OF WOR K :

Pumps 
Chiller
Cooling Tower

E quipment: E quipment:
Heat Exchanger
Flow devices

440 Martin Luther K ing J r, Blvd 
Macon, GA 31201

Clark Nexsen Altium Packaging
W W illiams@clarknexsen.com 2023-8-1-8J9
Wade Williams 8/1/2023

11725 W 85th St
Overland Park, K S 66214

1126 Swift St.
North K ansas City, MO 64116
513-860-2050
scott@nationaltab.com

Client Date of Acceptance________________

Not included in price: Prevailing Wage, Sound and V ibration testing, Indoor A ir Quality testing, and Pre-testing is not included 
unless price is specified separately above. 

WE HEREBY  PROPOSE to furnish labor complete in accordance with NATIONAL TAB specifications,
for the sum of: Twenty Two Thousand Four Hundred Fifteen US Dollars and Zero Cents and any selected options stated above. Payment to 

Acceptance of proposal - The above prices, specifications and conditions are 
satisfactory and are hereby accepted.  Y ou are authorized to do the work as specified.  
Payment will be made in accordance to terms agreed upon.

 Authorized Signature for NT :

Scott Springer

Terms as specified by our acct department. New accounts are required to fill out a credit application.

This proposal includes a written report to be submitted upon completion of all work by National TAB.
T OT AL  PR ICE   = 

  

Work to be performed 1st shift only. 

C lient Signature       ______________________

Any parts if required will be additional. However, no parts will be provided without initial approval unless National TAB, LLC
has agreed with the client for a set fee to perform specific task. L ift rental to be additional if required if not provided by owner or GC.

1 8/1/2023

8/17/2023

Per shutdown requirements

Net 30 days


