

## TAB Quote WKST

<b>Client:</b>	HD Contracting LLC	<b>Project:</b>	Braxton Brewing		
<b>Address:</b>		<b>Jobsite:</b>			
<b>Email:</b>	heath@hd-contracting.com	<b>Quote#:</b>	2024-11-26	8J9	<b>Choose Region:</b>
<b>ATTN:</b>	Heath Trostle	<b>Bid date:</b>	11/26/2024		
<b>Quoted By:</b>	Joe Hertenstein	<input type="checkbox"/> Show All:	<input type="checkbox"/> Show NONE:	CINCY	▼

Air Equipment	Notes	Output	Show	Don't	Quantity	Price	Total
RTUs		Show	<input checked="" type="checkbox"/>	<input type="checkbox"/>	2	\$190	\$ 380.00
AHUs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$400	\$ -
DOAS			<input type="checkbox"/>	<input type="checkbox"/>	0	\$400	\$ -
Split Systems	ducted change name to what drwg calls		<input type="checkbox"/>	<input type="checkbox"/>	0	\$170	\$ -
ERVs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$300	\$ -
VRFs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$175	\$ -
VAVs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$59	\$ -
FPVAVs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$84	\$ -
MUAs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$100	\$ -
Kitchen Hoods			<input type="checkbox"/>	<input type="checkbox"/>	0	\$100	\$ -
Exhaust Fans			<input type="checkbox"/>	<input type="checkbox"/>	0	\$60	\$ -
Supply Fans			<input type="checkbox"/>	<input type="checkbox"/>	0	\$75	\$ -
KEFs			<input type="checkbox"/>	<input type="checkbox"/>	0	\$70	\$ -
Fume Hoods			<input type="checkbox"/>	<input type="checkbox"/>	0	\$150	\$ -
Ceiling Mounted Exhaust Fans		Show	<input checked="" type="checkbox"/>	<input type="checkbox"/>	5	\$40	\$ 200.00
Traverses			<input type="checkbox"/>	<input type="checkbox"/>	0	\$55	\$ -
Air Devices	no balancing of air devices	Don't	<input type="checkbox"/>	<input type="checkbox"/>	44	\$15	\$ 660.00
<b>Air Total</b>							<b>\$ 1,240.00</b>

Hydronic Equipment	Notes	Output	Manually Add	Quantity	Price	Total
Pumps	(Typical)		<input type="checkbox"/>	0	\$250	\$ -
Boilers			<input type="checkbox"/>	0	\$150	\$ -
Recirc pumps	(ie AHU Coils)		<input type="checkbox"/>	0	\$100	\$ -
Chiller			<input type="checkbox"/>	0	\$300	\$ -
Cooling Tower			<input type="checkbox"/>	0	\$300	\$ -
Heat Exchanger			<input type="checkbox"/>	0	\$150	\$ -
AHU coil			<input type="checkbox"/>	0	\$75	\$ -
VAV Reheat			<input type="checkbox"/>	0	\$50	\$ -
FC/UV	(4-pipe sys)		<input type="checkbox"/>	0	\$100	\$ -
FC/UV	(2-pipe sys)		<input type="checkbox"/>	0	\$55	\$ -
UH/CUH			<input type="checkbox"/>	0	\$50	\$ -
FTR/RP			<input type="checkbox"/>	0	\$60	\$ -
			<input type="checkbox"/>	0		\$ -
<b>Hydronic Total</b>						<b>\$ -</b>

Misc.	Notes	Output	Manually ADD	Quantity	Price	Total
Commissioning Participation	Price Per Day		<input type="checkbox"/>	0	\$ 1,000	\$ -
Prelim (Pretesting)	Price Per Day		<input type="checkbox"/>	0	\$ 1,200	\$ -
Duct Testing	Price Per Test		<input type="checkbox"/>	0	\$ 650	\$ -
Union / PW (Ky or WPAFB)	Price / \$1000 of base bid		<input type="checkbox"/>	0	\$ 250	\$ -
Flight			<input type="checkbox"/>	0	\$ 700	\$ -
Travel/lodge	Price Per night		<input type="checkbox"/>	0	\$ 250	\$ -
Equipment Rental			<input type="checkbox"/>	0	\$ 75.00	\$ -
Belt/Sheave Change			<input type="checkbox"/>	0	\$ 75.00	\$ -
Misc Expenses			<input type="checkbox"/>	0	\$ 75.00	\$ -
<b>Misc. Total</b>						<b>\$ -</b>

**Internal Processing/Estimating Notes:**

/

Esimator suggested adjustment:	\$ -
<b>TAB PRICE:</b>	<b>\$1,240.00</b>
Custom Addition #1 =	\$0.00
Custom Addition #2 =	\$0.00
Custom Addition #3 =	\$0.00
Custom Addition #4 =	\$0.00
<b>Final Adjusted Price =</b>	<b>\$1,240.00</b>