D. J. WAGNER

Heating & Air Conditioning Inc.
30 Cutler Avenue
Westville, NJ 08093

Phone (856) 853-6201
Fax (856) 853-6294
www.djwagner. com

Vendor:

National TAB

1329 East Kemper Rd.
Suite 4210
Cincinnati, OH 45246

SUBCONTRACT

EXHIBIT A

Subcontract Number: 1448~6030—1‘
Order Date: 12-15-2025

Job: 1448
sgrogan, 12-15-2025

Job Site Address:

Fieldstone
Chester Springs, PA 19475

Ordered by: Terms:

Date Required:

Scope of Work

Testing & Balancing on:
- ERU-1 (Supply & Exhaust)
- All associated air devices

Amount

4,965.00

- Additional Duct Traverses throughout the space

- Reporting & Project Management (*)

National TAB Approval:



Michael
Rectangle


1329 E KEMPER RD, SUITE 4210

NATIONAL | TRB [

joe@nationaltab.com

Comfort, Under control. PH (855)682-6822 / DIRECT# (513)330-0266

COMPANY: DJ Wagner JOB NAME: Field Stone @ Chester Springs
Assisted Living Facility
LOCATION: 145 Byers Rd

Chester Springs, PA

EMAIL: twagner@djwagner.com QUOTE #: JMH-NT-19503

ATTN: Tom Wagner BID DATE: 12/09/2025

Thank you for allowing National TAB this opportunity to bid on the testing and balancing of this
project. The following is our understanding of the scope of work and the associated cost.

ERU-1 (Supply & Exhaust)

All associated air devices

Additional Duct Traverses throughout the space
Reporting & Project Management (*)

* PROJECT MANAGEMENT & REPORTING: Our reporting and project management system is a live,
streaming system powered by FaciliBuild™ that coordinates our job schedule, interactively, with
other networked trade participants and includes seamless file distribution, issue tracking and
resolution, in project messaging, and a reporting system that has dynamic (not static)
database. When we create a report, we create it with active equipment asset's that allows the
owner to import our results and continue its’ use for live maintenance recording. This allows you,
at any time, to pull up the full history of your buildings complete asset list. This system of assets
can belong to the owner for the life of the equipment and your facility.

This proposal includes a written report to be submitted upon completion of all work by National
TAB.

TOTAL PRICE = $4,965.00

Any parts if required will be additional. However, no parts will be provided without initial approval
unless National TAB, LLC has agreed with the client for a set fee to perform specific task. Lift
rental to be additional if required if not provided by owner or GC. Work to be performed 1 shift
only with full access to building.

Not included in price: Sheave or belt replacement, DALT, Sound and Vibration testing,
Indoor Air Quality testing, or Pre-testing unless price is specified separately above.

WE HEREBY PROPOSE to furnish labor complete in accordance with NATIONAL TAB specifications, for the sum
of: Four Thousand Nine Hundred Sixty-Five US dollars (34,965.00) Payment to be made as follows: Terms as
specified by our accounting department.

Acceptance of proposal - The above prices, specifications and | Authorized Signature:
conditions are satisfactory and are hereby accepted. You are
authorized to do the work as specified. Payment will be made in

Joe Hertenstein
accordance to terms agreed upon.

Client Signature: Date: 12/09/2025

Client Date of Acceptance:




D). WAGNER R
HEATING & AIR CONDITIONING, INC. \A
30 Cutler Avenue W B ¥
W[‘\'L\'m(!, Nl 08093 :‘:oﬂ:u;u:l:
Phone (B56) 853-6201 )
Fax (856) 853-6294 Project No. 1448
www,djwagner.com

SUBCONTRACT

Contract No.: 1448-603D-1

Agreement made on 12/15/2025
between the Contractor: DJ Wagner Heating & Air Cond Inc
and the Subcontractor: National TAB

for the following project: Fieldstone @ Chester Springs
145 Byers Rd
Chester Springs, PA 19475

Phone: 717-581-9931
Fax:

Owner:

Architect:

Engineer:

All Invoices for payment must have Exhibit B - Subcontractors Partial Release of Liens included with the invoice to be
paid. Tax is included in the lump sum price for all sub contracts.

The Contractor agrees to pay the Subcontractor the sum of 4,965.00 and the Subcontractor agrees to accept “Subcontract
Sum” as full payment in accordance with all of the terms and conditions hereinafter set forth.

ARTICLE 1

1. The Contract Documents for this Subcontract consist of this Agreement and any additional exhibits attached
hereto, the conditions of the contract between D.J. Wagner Heating & Air Conditioning, Inc. (“Contractor”)
and National TAB (“Subcontractor”)

2. All Documents, Drawings and Specifications are herby made part of this contract.

3. The “Prime Contractor” agrees to the terms and conditions of the Contract Documents between the Contractor
and National TAB. The “Subcontractor” acknowledges its opportunity to inspect the Contract Documents prior
to the execution of this Subcontract Document.

ARTICLE 2
The Subcontractor shall furnish all labor, materials and equipment and shall perform all the work for:
See Attached Scope of Work dated

The Subcontractor shall not assign the Work of this Subcontract without the written consent of the Contractor, nor
subcontract the whole or portions of this Subcontract without the written consent of the Contractor.

Page 1 of 6



SUBCONTRACT
Contract No.: 1448-603D-1

ARTICLE 3
The Subcontractor shall furnish an insurance certificate listing D.J. Wagner Heating & Air Conditioning, Inc. and the
General Contractor as additionally insured and further shall indicate that the policy is primary to all other policies.
See Exhibit A.

Coverages, whether written on an occurrence or claims-made basis, shall be maintained without interruption from date of
commencement of the subcontractor’s work until date of final payment and termination of any coverage required to be
maintained after final payment to the Subcontractor.

These certificates and the insurance policies required by this article shall contain a provision that coverages afforded
under the policies will not be canceled or allowed to expire until at least 30 days' prior written notice has been given to
the Contractor.

To the fullest extent permitted by law, the Subcontractor shall indemnify and hold harmless the Owner, Contractor,
Architect, Engineer, Prime Contractor, and agents and employees of any of them from and against claims, damages,
losses and expenses, including but not limited to attorney's fees, arising out of or resulting from performance of the
Subcontractor’s work under this subcontract, provided that any such claim, damage, loss or expense is attributable to
bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself), but
only to the extent caused by the negligent acts or omissions of the Subcontractor, anyone directly or indirectly employed
by them or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss or expense is
caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or otherwise
reduce other rights or obligations of indemnity which would otherwise exist as to a party or person described in this
Article.

In claims against any person or entity indemnified under this Article by an employee of the Subcontractor, anyone
directly or indirectly employed by them or anyone for whose acts they may be liable, the indemnification obligation
under this Atticle shall not be limited by a limitation on the amount or type of damages, compensation or benefits payable
by or for the Subcontractor under workers' compensation acts, disability benefit acts or other employee benefit acts.

The Contractor and Subcontractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents and employees, each of the other, and (2) the Owner, the Architect, the Engineer, the Prime
Contractor, separate contractors, and any of their subcontractors, sub-subcontractors, agents and employees for damages
caused by fire or other causes of loss to the extent covered by property insurance provided under the Prime Contract or
other property insurance applicable to the work, except such rights as they may have to proceeds of such insurance held
by the Owner as a fiduciary. The Subcontractor shall require all agents and employees, by appropriate agreements,
written where legally required for validity, similar waivers m favor of the parties enumerated herein. The policies shall
provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a
person or entity even though that person or entity would otherwise have a duty of indemnification, contractual or
otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an
insurable interest in the property damaged.

1448-603D-1 Page 2 of 6



SUBCONTRACT
Contract No.: 1448-603D-1

ARTICLE 4
The Subcontractor shall furnish a Schedule of Values broken down in detail and include a breakdown of labor and
materials.

The Contractor shall pay the Subcontractor monthly payments on the basis of invoices which are to be submitted on the
15th of each month which is projected to the end of the month, representing the actual amount of labor performed and/or
materials delivered and installed during the month. When the Contractor’s invoice has been approved and payment
received from the owner, payment of 90% of the full or proportional amount received for the Subcontractor’s work will
be made to the Subcontractor Sixty days (60) from the projected month end.

Invoices, which are received after the 15th of the month, will not be processed for the current billing.

A Release of Liens is to be sent with each invoice. See Exhibit B.

ARTICLE 5
No additional work is to be performed without first submitting a proposal addressed to the attention of the project
Manager and receiving approval to proceed in the form of a written Change Order. Any work that is performed of an
additional nature without such approval or authorization will not be compensated.

ARTICLE 6
The Subcontractor shall take reasonable safety precautions with respect to performance of this Subcontract, shall comply
with safety measures or safety plan initiated by the Prime Contractor and/or the Contractor, and with applicable laws,
ordinances, rules, regulations and orders of public authorities for the safety of persons and property in accordance with
the requirements of the Prime Contract. The Subcontractor shall report to the Contractor within three days an injury to
an employee or agent of the Subcontractor that occurred at the site. At a minimum, subject to the foregoing
requirements, all O.S.H.A. safety precautions are to be followed, including but not limited to all O.S.H.A safety
precautions the wearing of hard hats, safety goggles and the insurance of using safe, sound equipment, machinery,
electrical, cords, ladders, etc. This is the sole responsibility of the Subcontractor. Any fines or penalties and precautions
shall be the responsibility of the Subcontractor.

ARTICLE 7
All work, materials, equipment and articles of the Subcontractor shall be protected by the Subcontractor at its own
expense against deterioration, loss, damage and injury and the Subcontractor (and not the Contractor) shall be
responsible so far as the Subcontractor’s Work is concerned for all materials delivered and Work performed while
Subcontractor is at the site.

ARTICLE 8

Subcontractor shall protect the work of other trades from damage, which may be caused by the Work. Any and all work
or equipment damaged as a result of the performance of the Work shall be repaired at Subcontractor’s expense.

1448-603D-1 Page 3 of 6



SUBCONTRACT
Contract No.: 1448-603D-1

ARTICLE 9
Unless otherwise noted, all work is to be completed on a regular time basis. Sufficient labor and/or materials are to be
provided by the Subcontractor so that work will be performed during normal working hours only. Any costs for work
performed on an overtime basis due to Subcontractor not meeting schedule/ and or contract performance dates will be
the Subcontractor’s responsibility.

If the Subcontractor persistently or repeatedly fails or neglects to carry out the Work in accordance with the
Subcontract Documents or otherwise to perform in accordance with this Subcontract and fails within seven days after
receipt of written notice to commence and continue correction of such default or neglect with diligence and
promptness, the Contractor may, after seven days following receipt by the Subcontractor of an additional written notice
and without prejudice to my other remedy the Contractor may have, terminate the Subcontract and complete the
Subcontractor's Work by whatever method the Contractor and Prime Contractor may deem in the best interests of the
project. If the unpaid balance of the Subcontract Sum exceeds the expense of finishing the Subcontractors Work and
other damages incurred by the Contractor and not expressly waived, such excess shall be paid to the Subcontractor. If
such expense and damages exceed such unpaid balance, the Subcontractor shall pay the difference to the Contractor.

If the Owner terminates the Prime Contract for the Owner's convenience, the Contractor shall, upon notice from the
Prime Contractor, deliver written notice to the Subcontractor. Upon receipt of written notice of termination, the
Subcontractor shall: (1) cease operations as directed by the Contractor in the notice; (2) take actions necessary, or that
the Contractor may direct, for the protection and preservation of the Work ; and (3) except for Work directed to be
performed prior to the effective date of termination stated in the notice, terminate all existing purchase orders and enter
into no further purchase orders.

In case of such termination for the Owner's convenience; the Subcontractor shall be entitled to receive payment for
Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the
Work not executed.

The Contractor may, without cause, order the Subcontractor in writing to suspend, delay or interrupt the Work of this
Subcontract in whole or in part for such period of time as the Contractor may determine. In the event of suspension
ordered by the Contractor, the Subcontractor shall be entitled to an equitable adjustment of the Subcontract Sum. An
adjustment shall be made for increases in the Subcontract Sum, including profit on the increased cost of performance,
caused by suspension, delay, or interruption. No adjustment shall be made to the extent: (1) that performance is, was or
would have been so suspended, delayed or interrupted by another cause for which the Subcontractor is responsible; or
(2) that an equitable adjustment is made or denied under another provision of this Subcontract.

ARTICLE 10
Subcontractor shall pay all sales, consumer, use and other similar taxes required by law and shall secure all permits,
fees and licenses necessary for the execution of the Work.

1448-603D-1 Page 4 of 6



SUBCONTRACT
Contract No.: 1448-603D-1

ARTICLE 11
Subcontractor must furnish all necessary scaffolding, hoisting and unloading required for the performance of the Work.
Subcontractor must notify Project Manager in advance of shipments of materials, prepaid freight, and unloading at site.

If the scaffolding, false work, hoisting, or unloading operations require calculations of load requirements, the
Subcontractor is responsible to provide the Contractor with the necessary calculations sealed by a Professional
Engineer.

ARTICLE 12
Subcontractor shall be responsible for keeping the work area clean and free of debris during the execution of its Work
under this Subcontract, and for the removal of all debris upon completion of its Work. The Subcontractor shall not be
held responsible for unclean conditions caused by other contractors or subcontractors. If the Subcontractor fails to
clean up as provided in the Subcontract Documents, the Contractor may charge the Subcontractor for the
Subcontractor's appropriate share of cleanup costs.

ARTICLE 13
The Subcontractor warrants to the Owner, Architect, Engineer, Prime Contractor, and Contractor that materials and
equipment furnished under this Subcontract will be of good quality and new unless otherwise required or permitted by
the Subcontract Documents, that the Work of this Subcontract will be free from defects not inherent in the quality
required or permitted, and that the Work will conform to the requirements of the Subcontract Documents. Work not
conforming to these requirements, including substitutions not properly approved and authorized, may be considered
defective. The Subcontractor's warranty excludes remedy for damage or defect caused by abuse, modifications not
executed by the Subcontractor, or normal wear and tear under normal usage. This warranty shall be in addition to and
not in limitation of any other watranty or remedy required by law or by the one-year warranty required under this
Article.

The Subcontractor will supply a written one (1) year parts and labor guarantee for all work performed on the site.
See Exhibit C.

SCOPE OF WORK

Subcontractor is to provide all materials, labor and equipment necessary to complete all work in accordance with this
Subcontract and the contract documents. Work shall include but is not limited to the following:

AS PER ATTACHED QUOTE (S)

1448-603D-1 Page 5 of 6



SUBCONTRACT
Contract No.: 1448-603D-1

The Subcontractor is liable to the Contractor for any failure to perform the Work in
strict accordance with the Contract Documents.

IN WITNESS WHEREOF, and intended to be legally hereby, the parties here to have exccuted this
Agreement under seal, on this day,

%’é—/ FOR: DJ Wagner Healing & Air Cond Inc

o

FOR& National

BY:

Subcontraclor
Print Name;\ N ‘)r\(&* A T s Print Name:  Tom Wagner

Tille: - 5«%:_‘;./_; O\ e — Title: Project MG
(Seal) (Seal)

1448-603D-1 Page 6 of 6



ﬂ D.J. WAGNER () ‘ABC
HEATING & AIR CONDITIONING INC. P
30 Cutler Avenue Associated Build Accredited Qualit iy

Westville, NJ 08093 AdContractars. tne P
Phone (856) 853-6201

Fax (856) 853-6294

www.djwagner.com

To All Subcontractors:

e As of January 1, 2021, DJW will require all invoices/billing to
be submitted via AIA Document for payment processing.

e After the final invoice/bill has been sent in a separate
retainage bill is required.

Note: Please send all pencil bills to the Project Manager on or
before the 9™ of each month for approval prior to sending that

month’s billing to our accounting department for processing
accounting(@djwagner.com.




D.J. WAGNER HEATING & AIR CONDITIONING, INC.

EXHIBIT B: INSURANCE PROVISIONS
SUBCONTRACTOR'S INSURANCE

Before commencing the Work on any individual Project, and as a condition precedent to any payment, the Subcontractor shall purchase and maintain
insurance in conformance with the provisions contained in this Exhibit B. This insurance will provide a defense and indemnify the Contractor, but only
with respect to liability for bodily injury, property damage and personal and advertising injury caused in whole or in part by the Subcontractor's acts or
omissions or the acts or omissions of those acting on the Subcontractor's behalf.

Proof of this insurance shall be provided to the Contractor before the Work commences, as set forth below. To the extent that the Subcontractor
subcontracts with any other entity or individual to perform all or part of the Subcontractor's Work, the Subcontractor shall require the other Sub-
Subcontractors to furnish evidence of equivalent insurance coverage, in all respects, terms and conditions as set forth herein, prior to the
commencement of work by the Sub-Subcontractor. In no event shall the failure to provide this proof, prior to the commencement of the Work, be
deemed a waiver by the Contractor of Subcontractor's or the Sub-Subcontractor's insurance obligations set forth herein.

In the event that the insurance company(ies) issuing the policy(ies) required by this exhibit deny coverage to the Contractor, the Subcontractor or the
Sub-Subcontractor will, upon demand by the Contractor, defend and indemnify the Contractor at the Subcontractor's or Sub-Subcontractor’s expense.

MINIMUM LIMITS OF LIABILITY

The Subcontractor must maintain the required insurance with a carrier rated A- or better by A. M. Best. The Subcontractor shall maintain at least the
limits of liability as set forth below:

Commercial General Liability Insurance

$1,000,000 Each Occurrence Limit (Bodily Injury and Property Damage)
$2,000,000 General Aggregate per Project

$2,000,000 Products & Completed Operations Aggregate

$1,000,000 Personal and Advertising Injury Limit

Business or Commercial Automobile Liability Insurance
$1,000,000 combined single limit per accident

Workers' Compensation and Employers' Liability Insurance
$100,000 Each Accident; $100,000 Each Employee for Injury by Disease; $500,000 Aggregate for Injury by Disease

Excess or Umbrella Liability (to overlay Employer’s Liability, Automobile Liability and Commercial General Liability Coverages
$1,000,000 Occurrence /aggregate

Additional Insured Status and Certificate of Insurance ANY SPECIFIC WORDING THAT MAY BE REQUIRED ALONG WITH THE INFORMATION ON
THE ADDITIONALLY INSUREDS WILL BE PROVIDED ON A SEPARATE DOCUMENT.

The Contractor and Owner, along with their respective officers, agents and employees, shall be named as additional insureds for Ongoing Operations
and Products/Completed Operations on the Subcontractor's and any Sub-Subcontractor's Commercial General Liability Policy and Excess or Umbrella
Policy, which must be primary and noncontributory with respect to the additional insureds. This insurance shall remain in effect as set forth below, in the
"Continuation of Coverage" provision.

The Contractor and Owner, along with their respective officers, agents and employees shall be named as additional Insureds on the Business or
Commercial Automobile Liability Policy, which must be primary and noncontributory with respect to these additional insureds. It is expressly understood
by the parties to this Subcontract that it is the intent of the Parties that any insurance obtained by the Contractor is deemed excess, non-contributory and
not co-primary in relation to the coverage(s) procured by the Subcontractor, the Sub-Subcontractor or any of their respective consultants, officers,
agents, subcontractors, employees or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of the aforementioned
may be liable by operation of statute, government regulation or applicable case law.

To the fullest extent permitted by applicable state law, a Waiver of Subrogation Clause shall be added to the General Liability, Automobile, Excess or
Umbrella and Workers Compensation policies in favor of Contractor and Owner, and shall indemnify and hold harmless (named insured) against any
claims, damages, losses and expenses, including legal fees arising out of or resulting from performance of subcontracted work to the extent caused
in whole or in part by the subcontractor or anyone directly or indirectly employed by the subcontractor including a waiver of workers compensation
immunity.

This clause shall apply to the Contractor's and Owner's officers, agents and employees, with respect to all Projects during the policy term.



Prior to commencement of Work on any individual Project, Subcontractor shall submit a Certificate of Insurance in favor of Contractor and an Additional
Insured Endorsement (in a form acceptable to the Contractor) as required hereunder. The Subcontractor's Insurance policies shall provide for thirty
(30) days' notice to Contractor for cancellation or any change in coverage and be evidenced by the Certificate of Insurance. Copies of insurance
policies shall promptly be made available to the Contractor upon request.

NO LIMITATION ON LIABILITY

With regard to any and all claims against any additional insured by any employee of the Subcontractor, anyone directly or indirectly employed by the
Subcontractor or anyone for whose acts the Subcontractor may be liable, the indemnification obligation shall not be limited by any limitation on the
amount or type of damages, compensation or benefits payable by or for the Subcontractor under workers' compensation acts, disability benefit acts or
other employee benefit acts.

CANCELLATION, RENEWAL AND MODIFICATION

The Subcontractor shall maintain in effect all insurance coverages required under this Subcontract at the Subcontractor's sole expense, underwritten by
insurance companies acceptable to the Contractor, until final completion and acceptance of the entirety of the Subcontract Work; or longer if so
provided in the Work Order such as with respect to completed operations coverage. Certificates of insurance showing required coverage to be in force
must be delivered to the Contractor prior to commencement of the Subcontract Work for an individual Project. In the event the Subcontractor fails to
obtain or maintain any insurance coverage required under this Subcontract, this shall be considered a material breach of the Subcontract, entitling the
Contractor, at its sole discretion, to purchase such equivalent coverage as desired for the Contractor's benefit and charge the expense to the
Subcontractor, or, in the alternative, exercise all remedies otherwise provided in the Subcontract, the Work Order, or as permitted by law or equity.

CONTINUATION OF COVERAGE

The Subcontractor shall continue to carry Completed Operations Liability Insurance for at least three (3) years after either ninety (90) days following
Substantial Completion of the Work or final payment to the Contractor on any individual Project, whichever is later. The Subcontractor shall furnish the
Contractor evidence of such insurance at final payment and in each successive year during which the insurance coverage must remain in effect.

ACKNOWLEDGMENT OF REFERRAL OF THIS PROVISION TO THE SUBCONTRACTOR’S INSURANCE AGENT OR BROKER

The Subcontractor represents that it has provided a copy of the "Insurance Provisions" to his insurance agent and/or broker, and that the Subcontractor
has instructed the agent/broker to provide insurance in full compliance with the terms and conditions herein.

The Contractor and Subcontractor hereby acknowledge that this Exhibit B is considered a material term of the Subcontract.

On Behalf of the Contractor On Behalf of the Subcontractor
Date:

Signature

Date:

Release: 07/2015 Signature



EXHIBIT "B-2" SAMPLE CERTIFICATE - PLEASE BE SURE TO FOLLOW
LIMITS SHOWN ON EXHIBIT "B" - INSURANCE REQUIREMENTS

CERTIFICATE OF LIABILITY INSURANCE MNIDPEHY:

00/00/0000

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. [f SUBROGATION IS WAIVED, subject to the terms and
conditlons of the pollcy, certain policles may require an endorsement. A statement on this certificate does not confer rights to the certificate holder In lieu of
such endorsement(s).

PRODUCER CONTACT NAME:
PHONE (A/C, No, Ext): |an |A/C, No):
YOUR AGENT E-MAIL ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A: Insurance Company with
INSURED INSURER B: Best Rating of A-IX or
INSURER C: better and licensed in
YOUR NAME IINSURER D: state where work is to be
IENSURER}!\ done.
||Nsuu€
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED T THE‘N%I;B!D MED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OTHER DO MENT RESPECT TO WHICH THIS

CERTIFICTE MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS ECT TQ ALL THE TERMS, EXCLUSIONS AND

CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
TSR ADDL | SUBR POLICY EFF POLICY EX
LTR TYPE OF INSURANCE wsp | vwo POLICY NUMBER (MMMW (MM/DDIYYYY) LIMITS
X |cOMMERGIAL GENERAL LIABILITY ¥ Y |Policy Number Curre ate Munnsnce $
CLAIMS MADE X loccur (Ea Accurrence) $
X CcG 2279 ED EXP (Any one person) $
PERSONAL & ADV INJURY 3
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE S
POLICY X PROJECT | X |LOC PRODUCTS - COMPIOP AGG 3
OTHER:
v COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY Y Policy Numb Currcent \ Date (Ea occurrence) $
X ANY AUTO > BODILY INJURY (Per person) S -
— [ |SCHEDULED
ALL OWNED AUTOS AUTOS BODILY INJURY (Per accident) 3 -
[, |NON-OWNED PROPERTY DAMAGE
X |Hireo autos X Jautos \ (Per accident) $ =
s -
4
X_|umBRELLA LIAB X [occur Y urrent Date EACH OCCURRENCE 5
EXGESS LIAB CLAIMS-MADE AGGREGATE $
[oso | % T80 Retention
E/ X l OTH-
\WORKERS COMPENSATION urrent Date PER STATUTE ER
AND EMPLOYERS' LIABILITY
ANY PROPRIETORIPARTNER/EXECUTIVE YiN E L EACH ACCIDENT $
OF FICERMEMBER EXCLUDED? N A E L DISEASE - EA EMPLOYEE $
{Mandatory in NH) E L DISEASE - POLICY LIMIT $
If yes, describe under
DESCRIPTION OF OPERATIONS below 3
**Professional Liability (if applicable) N \ Pailcy umber’ Current Date
**Environmental Liability (if applicable) NIA ‘
S (ACORD 101 Additiond\Remarks Schedule may be attached if more space is required)
CT NAME
BE SURE DJW IS NAME € OLDER & ADDITIONALLY INSURED and FOLLOW THE
LIMITATIONS SHOWN ON EXIBIT"
CERITIFICATE HOLDER CANCELLATION
D.J. WAGNER HEATING & AIR CONDITIONING, INC SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY
30 Culler Avenue PROVISIONS.
Westville, NJ 08093 AUTHORIZED REPRESENTATIVE
Authorized Signature

ACORD 25 (2014/01)




D.]. WAGNER HEATING & AIR CONDITIONING, INC.

EXHIBIT “C”

PAYMENT TERMS

& SCHEDULE OF VALUES (w/SAMPLE)

SCHEDULE OF VALUES — ONLY REQUIRED WHEN “REQUESTED”

The Subcontractor is required to furnish a Schedule of Values (Hereinafter known as “SOV”) that is
broken down in detail and includes a breakdown of labor and materials (Sample Attached).

PAYMENT TERMS

D.J. Wagner Heating & Air Conditioning, Inc. (Hereinafter Known as “Contractor”) shall pay
Subcontractor monthly payments on the basis of invoices, provided via SOV. Be certain your document
shows the retainage held each month along with the cumulative total.

Your Invoices are to be received by the 15th of each month and are to be projected through the end
of that month. Your invoice shall represent the actual amount of labor performed and/or materials
delivered and installed during that month.

When the Contractor’s invoice has been approved and payment received from the owner, a payment
of 90% of the full or proportional amount received for the Subcontractor’s work will be made to the
Subcontractor Sixty days (60) from the projected month end.

PLEASE NOTE: Invoices received after the 15th of the month, will not be processed for the current
billing cycle.

ALSO, a Release of Liens is to accompany each invoice. (See Exhibit “F”) in order for Contractor
to issue subcontractors payment. Please Note, if the Construction Manager/GC requires a
specific Release, that form will be provided in place of the D.J. Wagner document.
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