Fire System Purchase Order #5492705-

120 ECON I AIR

Issued: 11/18/2022 1.58 PM

SCOPE OF WORK: Contract and coordinate system installation, hookup, and test with job site contact person listed below. Secure
necessary permits. Furnish all labor and loose parts necessary to complete system installation including required final demonstration
and inspection with fire official. Econ-Air will not be responsible for any costs incurred as a result of additional trips to the job site.
Review attached drawing(s) and parts lists for system details. Subcontractors must obtain a written change order from Econ-Air prior to
performing any additional work or for additional parts; Econ-Air will not pay more monies than the issued PO amount. Time is of the
essence. This contract may be withdrawn by Econ-Air if not accepted and returned within 24 hours.

JOB DETAILS:
TO: Silco Fire Protection (Cincinnati) FROM: Joe Hertenstein JOB: Toast & Berry HDS (Liberty)
Shane Alford 1329 East Kemper Rd. 7505 Gibson Street
10200 Reading Road Ste. 4210 Space D-115
Cincinnati, OH 45241 Cincinnati, OH 45246 Liberty Township, OH 45069-7517
Phone: 513.733.5655 Phone: (513) 860-5555 Contact: Joe Koons - GC
Fax: 513.483.3787 Fax: Phone: (513) 264-4941
Email: salford@silcofs.com Email: Email:
reg120@captiveaire.com joe koons@LGHGConstruction.co
m

Fire System(s): FS #1 Tank FS (4.0/4.0/4.0 gallon) - Fire Cabinet Left - [covering 3 hoods]

Late Night Hook-up: No Prevailing Wages: No Field Cut Risers: No

Fire System Details (appliance drops or other): Tank system covers 3 hoods, gas valve by CAS. System built in a
U/C at end of hood. Job to happen Jan 2023. Submit Permit.

Total Price for this Installation of Fire System (includes items listed below, excluding permit): $ 2450
1. Allloose parts not supplied with hood system. 4. All mileage to job site.

2. Gas valves as indicated above. 5. System installation costs/ hook-up.

3. Trip test fee, if applicable. 6. All test and drawing fees.

Total Price for Permits (permit & receipt must be attached): $ 250

PULL PERMITS ASAP AND SEND VERIFICATION OF PERMITS TO ECON-AIR

Econ-Air must approve request for additional fees, parts, labor or any charges not stated on this purchase order prior to performing
work in order to receive payment. Payment will be delayed if the following is not submitted with invoices:
1. Installation certificate indicating installation is complete.
2. Test report signed by authority having jurisdiction.
3. Current Certificate of Insurance on file with Econ-Air as the certificate holder,
evidencing Workers Compensation and General Liability coverage.
4. Receipt for permits.

For Econ-Air __Jennifer Burns Date  11/22/2022

o
For Distributor M%‘/”/ Date

Acceptance of contract: The above terms and conditions are satisfactory and hereby accepted.
* Any modifications must be initialed by Econ-Air Representative:

(if applicable)
Econ-Air Accepts Amendment Date

Distributor Accepts Amendment Date




