


| | | | |
|--|--|------------------------------|---|
|  Comfort. Under control. | | 1329 E KEMPER RD. SUITE 4210 | |
| | | CINCINNATI, OH 45246 | |
| | | 513-860-2050 | |
| | | will@nationaltab.com | |
| Client: | | Project: | Shake Shack #1372 |
| Email: | | QUOTE #: | 2022-1-26-8J9 |
| ATTN: | | BID DATE: | 1/26/2022 |
| Address: | | Jobsite location: | 3737 W Dublin Granville Rd, Columbus OH |

Thank you for allowing National TAB this opportunity to offer Indoor Air Quality (IAQ) Solutions and the RGF PHI multi-zone Air purification systems.

The impact of harmful bacteria, mold, airborne allergens have been a primary battle for indoor air quality and health. National TAB has developed different IAQ & Renew programs to ensure optimum results to lower the degree to which the HVAC can spread of harmful airborne pathogens. The current outbreak of Coronavirus has stimulated the need to protect employees and the public by ensuring the IAQ can scrub to levels beyond what current filters and quarterly (non-continuous) cleaning can provide. This proposed solution for your application is to install RGF's PHI Air Purification systems. In addition, the PHI technology provides an extended Kill radius downstream of the device to continue to disinfect the indoor air and contact surfaces.

Below is our price to provide and install the RGF PHI Technology Air Purification Systems.

| PHI Air Purification: | Qty.: | PHI Air Purification: | Qty.: |
|-----------------------|-------|-----------------------|-------|
| PHI-PKG-14 | 2 | | |

SCOPE OF WORK:

1. National TAB to provide and install (if services included) the proposed RGF PHI systems listed above. Each system will be implemented into your HVAC Air Handling Unit(s) to actively work in the air and on surfaces within your indoor environment.

owner provided 2 Doors unit, any additional services will go to owner

This proposal includes a written report to be submitted upon completion of all work by National TAB.

Product Subtotal = \$1,141.87
 Services Subtotal = \$438.03

Product + Services Total = \$1,579.90


(If no tax or tax exempt, deduct. Requires tax exempt form.)

NOTE: Sales tax (if applicable) is estimated based on location sales tax rates and actual tax to be billed and presented with final invoice. Price includes freight to get product to facility. Lead times from the time of order currently are longer than normal (can be as much as 16 – 20 weeks) due to VERY HIGH demand for this specific type of technology.

National TAB, LLC has agreed with the client for a set fee to perform specific task. Work to be performed 1st shift only.

WE HEREBY PROPOSE to furnish labor and parts complete in accordance with NATIONAL TAB specifications, for the sum of (Amount above) US dollars Payment to be made as follows: Terms as specified by our accounting department. If approved, 20% Down / Net 30

| | |
|---|--|
| <p>Acceptance of proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made in accordance to terms agreed upon.</p> <p>Client Signature <u>Eric Tipton</u></p> <p>Client Date of Acceptance <u>10/26/2022</u></p> | <p>Authorized Signature for NT:</p> <p><u>Will Turnbough</u></p> <p>Date: <u>01/26/22</u></p> |
|---|--|

| | | | |
|---|--|------------------------------|---|
|  | | 1329 E KEMPER RD. SUITE 4210 | |
| | | CINCINNATI, OH 45246 | |
| Comfort. Under control. | | 513-860-2050 | |
| | | will@nationaltab.com | |
| Client: | | Project: | Shake Shack #1372 |
| Email: | | QUOTE #: | 2022-1-26-8J9 |
| ATTN: | | BID DATE: | 1/26/2022 |
| Address: | | Jobsite location: | 3737 W Dublin Granville Rd, Columbus OH |

Thank you for allowing National TAB this opportunity to bid on the testing and balancing of this project. The following is our understanding of the scope of work and the associated cost.

| Equipment: | Qty.: | Equipment: | Qty.: |
|-----------------------|-------|--------------|-------|
| RTUs | | Kitchen Hood | 4 |
| DOAS Systems | 2 | Exhaust Fans | 5 |
| OA only on Office FCU | 1 | Air Devices | 23 |

SCOPE OF WORK:

1. Single Trip only. If there is commissinoing agent and a seperate trip is required for a walk thru, add \$950 (one day only)
2. TAB of listed equipment

This proposal includes a written report to be submitted upon completion of all work by National TAB.

TOTAL PRICE = \$ 2,545.00

Any parts if required will be additional. However, no parts will be provided without initial approval unless National TAB, LLC has agreed with the client for a set fee to perform specific task. Lift rental to be additional if required if not provided by owner or GC. Work to be performed 1st shift only.

Not included in price: Sound and Vibration testing, Indoor Air Quality testing, and Pre-testing is not included unless price is specified separately above.

WE HEREBY PROPOSE to furnish labor complete in accordance with NATIONAL TAB specifications, for the sum of: Two Thousand Five Hundred Forty Five US Dollars and Zero Cents and any selected options stated above. Payment to be Terms as specified by our acct department. New accounts are required to fill out a credit application.

| | |
|---|--|
| <p>Acceptance of proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made in accordance to terms agreed upon.</p> <p>Client Signature <u>Eric Hyston</u></p> <p>Client Date of Acceptance <u>10/26/2022</u></p> | <p>Authorized Signature for NT:</p> <p><u>Will Turnbough</u></p> <p>Date: <u>01/26/22</u></p> |
|---|--|



NATIONAL TAB

BUILDING READINESS

Assigned Organization: National TAB

Status: Not Submitted

Asset:

| | | |
|--|--|-----------------------------------|
| SECTION 1 - ITEMS MUST BE COMPLETED PRIOR TO SCHEDULE TEST AND BALANCE (TO BE COMPLETED VIA PHONE CALL 2 WEEKS PRIOR TO TAB DATE WITH NATIONAL TAB) | | |
| Contact Claudia Garcia for any questions (855-683-6822 x3 / cgarcia@nationaltab.com) | | |
| GENERAL READINESS | | |
| | SUBSTANTIAL COMPLETION DATE? | 11/22/2022 |
| | ANTICIPATED DATE OF TURNOVER DATE? | unknown |
| | ANTICIPATED GRAND OPENING DATE? | unknown |
| | DOES THE INSPECTOR REQUIRED A T&B REPORT TO ISSUE CoO? WHEN ARE FINALS? | yes |
| | IS PERMANENT POWER TURNED ON TO THE BUILDING (THE SPACE)? | NO |
| | GAS HOOKED UP AND METER SET? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | NO unknown date of completion |
| | ALL EXTERIOR DOORS AND WINDOWS ARE INSTALLED? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | NO unknown date of completion |
| | IS HVAC DUCTWORK COMPLETE? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | NO Completion date 11/3/2022 |
| | ARE ALL DIFFUSERS INSTALLED? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | NO unknown Completion of Ceilings |
| | ARE DAMPERS INSTALLED? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | yes |
| | ARE RTUS OR AHUS INSTALLED AND WIRED? IF NOT, WHEN WILL THESE BE COMPLETED? ARE STARTUPS COMPLETED? IF NOT, WHEN ARE STARTUPS ANTICIPATED FOR? | NO Completion date 10/28/2022 |

| | | |
|------------------------------|---|---|
| | ALL LAYIN CEILING TILES ARE INSTALLED? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | <i>NO unknown completion of ceiling</i> |
| FINAL READINESS | | |
| Building | | |
| | DOES BUILDING HAVE ROOF HATCH OR A LADDER FOR ROOF ACCESS? | <i>NO</i> |
| | IF HIGH GRD - WHAT HEIGHT STEP LADDER WE NEED? (10, 12, ETC)? | <i>8', 10' ladder</i> |
| HVAC Systems | | |
| | ELECTRICIAN HAS VERIFIED POWER TO ALL FANS & PROPER ROTATION? IF NOT, WHEN WILL THIS BE COMPLETED? | <i>NO need power to building</i> |
| | HAS MECHANICAL CONTRACTOR VERIFIES THAT ECONOMIZERS ARE FUNCTIONAL? IF NOT, WHEN WILL THIS BE COMPLETED? | <i>NO economizer needed</i> |
| | WILL CLEAN FILTERS BE INSTALLED IN THE UNITS FOR BALANCING? | <i>yes</i> |
| Hood Systems | | |
| | ARE GREASE DUCT/HOOD DUCTWORK COMPLETE? IF NOT, WHEN IS THE ANTICIPATED COMPLETION DATE? | <i>NO Completed on 10/28/2022</i> |
| | ARE HOODS INSTALLED? WIRED? IF NOT, WHEN WILL THIS BE COMPLETED? ARE STARTUPS COMPLETED? IF NOT, WHEN ARE STARTUPS ANTICIPATED FOR? | <i>Hoods installed. unknown completion date of wired. Need power for start up</i> |
| | ARE EFS INSTALLED? WIRED? IF NOT, WHEN WILL THIS BE COMPLETED? ARE STARTUPS COMPLETED? IF NOT, WHEN ARE STARTUPS ANTICIPATED FOR? | <i>EF's are installed unknown completion date of wired</i> |
| | IS MUA INSTALLED ON ROOF AND ON THE HOODS? WIRED? IF NOT, WHEN WILL THIS BE COMPLETED? ARE STARTUPS COMPLETED? IF NOT, WHEN ARE STARTUPS ANTICIPATED FOR? | <i>unit is installed. controls to be completed 10/28/2022 need power for start up</i> |
| | WHEN IS CAPTIVE AIRE SCHEDULED TO COMPLETE SDV? MUST BE COMPLETED PRIOR TO T&B. | <i>Captive Aire Scheduled By other's</i> |
| Mechanical Contractor | | |
| | CONFIRMED THAT MECHANICAL CONTRACTOR WILL BE ON SITE DURING THE BALANCE? | <i>Yes</i> |
| | MECHANICAL CONTRACTOR'S NAME, PHONE NUMBER, AND EMAIL ADDRESS: | <i>Dave Blackburn 614-571-2521 dblackburn@gmechanical.com</i> |

PER SHAKE SHACK REQUIREMENTS, ENGINEER OF RECORD WILL NEED TO APPROVE THE FINAL TAB SUBMITTAL BEFORE PAYMENT IS RELEASED TO CONTRACTORS. IF REJECTED, THEN A CHANGE ORDER MAY BE REQUIRED TO RETEST FOR AN APPROVED TAB SUBMITTAL.

NOTES/COMMENTS: