



1329 E KEMPER RD. SUITE 4210
 CINCINNATI, OH 45246
 513-860-2050
 will@nationaltab.com

Client:	Comfort Systems USA	Project:	Carmax 7242
Email:	Don.Phelps@comfortsystemsusa.com	QUOTE #:	2022-2-8-8J9
ATTN:	Don Phelps	BID DATE:	2/8/2022
Address:	2655 Fortune Circle West, Suite E, Indianapolis,	Jobsite location:	901 Murray Olds Dr, Midlothian VA

Thank you for allowing National TAB this opportunity to bid on the testing and balancing of this project. The following is our understanding of the scope of work and the associated cost.

Equipment:	Qty.:	Equipment:	Qty.:
RTUs 1-7, 10		Air Devices on RTUs 8-9	
RTUs 8-9			

SCOPE OF WORK:

1. TAB of listed equipment

This proposal includes a written report to be submitted upon completion of all work by National TAB.

TOTAL PRICE = \$ 3,550.00
 Scissor Lift \$ 600.00
Final Adjusted Price = \$ 4150.00

Any parts if required will be additional. However, no parts will be provided without initial approval unless National TAB, LLC has agreed with the client for a set fee to perform specific task. Lift rental to be additional if required if not provided by owner or GC. Work to be performed 1st shift only.

Not included in price: Sound and Vibration testing, Indoor Air Quality testing, and Pre-testing is not included unless price is specified separately above.

WE HEREBY PROPOSE to furnish labor complete in accordance with NATIONAL TAB specifications, for the sum of: Four Thousand One Hundred Fifty US Dollars and Zero Cents and any selected options stated above. Payment to be made Terms as specified by our acct department. New accounts are required to fill out a credit application.

<p>Acceptance of proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made in accordance to terms agreed upon.</p> <p>Client Signature _____</p> <p>Client Date of Acceptance _____</p>	<p>Authorized Signature for NT:</p> <p style="text-align: center;"><u>Will Turnbough</u></p> <p>Date: <u>02/08/22</u></p>
--	---